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Bidding Requirements, Contract Forms and Conditions of the Contract 

Rev. 04/03/2020 Lump Sum Bid Form / 00300L Page 1 of 4 

LUMP SUM BID FORM 
Section 00300L 

City Manager 
Austin, Texas 

The undersigned, in compliance with the Invitation for Bids for construction of the following 
Project for the city of Austin, Texas:  

Solicitation No.: CLMC829 
Project: North Side Catering and Concessions Upgrade 
CIP ID No.: 6020.108 

Having examined the Project Manual, Drawings and Addenda, the site of the proposed Work 
and being familiar with all of the conditions surrounding construction of the proposed 
Project, having conducted all inquiries, tests and investigations deemed necessary and 
proper; hereby proposes to furnish all labor, permits, material, machinery, tools, supplies 
and equipment, and incidentals, and to perform all Work required for construction of the 
Project in accordance with the Project Manual, Drawings and Addenda within the time 
indicated. 

BASE BID ........................................................................ $ 
Base Bid includes Trench Excavation Safety Systems & Special Shoring

 Bid  be used in the MBE/WBE Compliance Plan Summary Page 
to determine subcontractor participation levels for the established MBE/WBE 
procurement goals.  

 Bid Bidde BID
alternates are not included. 

ALLOWANCES: 
Allowance No. 1: Fungal Remediation $20,000 

SUBTOTAL ALLOWANCES $ 

BASE BID PLUS 
ALLOWANCES: 

$ 

Notes:  
1. For a more detailed explanation of Bid allowances, see Section 01020.
2. MINIMUM WAGES: Workers on Project shall be paid not less than wage rates, including

fringe benefits, as published by the Department of Labor (DOL) for Building Construction

City of Austin Ordinance No. 20160324-015, whichever is higher. The Total Minimum
Wage required can be met using any combination of cash and non-cash qualified fringe
benefits provided the cash component meets or exceeds the minimum wage required.

BID GUARANTY:  A Bid guaranty must be enclosed with this Bid, as required in Section 
00020, in the amount of not less than five percent (5%) of the total Bid.  Following the Bid 

Fungal Remediation $20,000
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Bidding Requirements, Contract Forms and Conditions of the Contract 
 

Rev. 04/03/2020 Lump Sum Bid Form / 00300L Page 2 of 4 

opening, submitted Bids may not be withdrawn for a period of ninety (90) Calendar Days. 
Award of Contract will occur within this period, unless mutually agreed between the parties.  
The Bid guaranty may become the property of the OWNER, or the OWNER may pursue any 
other action allowed by law, if: 
 
 Bidder withdraws a submitted Bid within the period stated above;  
 Bidder fails to submit the required post Bid information within the period specified in 

Section 00020 or 00100, or any mutually agreed extension of that period; or  
 Bidder fails to execute the Contract and furnish the prescribed documentation (bonds, 

insurance, etc.) needed to complete execution of the Contract within five (5) Working 
Days after notice of award, or any mutually agreed extension of that period. 

 
TIME OF COMPLETION: The undersigned Bidder agrees to commence work on the date 
specified in the written "Notice to Proceed" to be issued by the OWNER and to substantially 
complete construction of the improvements, as required by the Project Manual, Drawings 
and Addenda for the Work within one hundred and eighty (180) Calendar Days.  
 
If a Substantial Completion date has been specified, the Bidder further agrees to reach Final 
Completion within thirty (30) Calendar Days after Substantial Completion as required by the 
Project Manual, Drawings and Addenda for the work. 
 
The Bidder further agrees that should the Bidder fail to substantially or finally complete the 
Work within the number of days indicated in the Bid or as subsequently adjusted, Bidder 
shall pay the liquidated damages for each consecutive day thereafter as provided below; 
unless the OWNER elects to pursue any other action allowed by law. 
 
WAIVER OF ATTORNEY FEES:  In submitting the Bid, in consideration for the waiver of 
the Bid  Bidder knowingly and intentionally 
agrees to and shall waive the right to att  Section 271.153 of the Texas 
Local Government Code in any administrative proceeding, alternative dispute resolution 
proceeding, or litigation arising out of or connected to any Contract awarded pursuant to 
this solicitation process. 
 
LIQUIDATED DAMAGES: The Bidder understands and agrees that the timely completion of 
the described Work is of the essence. The Bidder and OWNER further agree that the 

difficult, if not impossible to measure. However, with respect to the additional administrative 
and consultant costs to be incurred by OWNER, the reasonable estimate of such damages 
has been calculated and agreed to by OWNER and Bidder. 
 
Therefore, the Bidder and the OWNER agree that for each and every Calendar Day the Work 
or any portion thereof, remains incomplete after the Substantial Completion date as 
established by the above paragraph, "Time of Completion", payment will be due to the 
Owner in the amount of seven hundred and twenty dollars ($720) per Calendar Day as 
liquidated damages, not as a penalty, but for delay damages to the OWNER. 
 
If both Substantial and Final Completion dates have been specified, the Bidder and the 
OWNER further agree that for each and every Calendar Day the Work or any portion 
thereof, remains incomplete after the Final Completion date as established by the above 
paragraph, "Time of Completion", payment will be due to the OWNER in the amount of  
three hundred and sixty dollars ($360) per Calendar Day as liquidated damages, not as a 
penalty, but for delay damages to the OWNER.  Such amount shall be deducted by the 
OWNER from any Contract payment due. 
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Bidding Requirements, Contract Forms and Conditions of the Contract 

Rev. 04/03/2020 Lump Sum Bid Form / 00300L Page 3 of 4 

In the event of a default or breach by the CONTRACTOR and demand is made upon the 
surety to complete the project, in accordance with the Contract Documents, the surety shall 
be liable for liquidated damages pursuant to the Contract Documents in the same manner 
as the CONTRACTOR would have been. 

MINOR INFORMALITY: OWNER reserves the right to reject any or all Bids and to waive 
any minor informality in any Bid or solicitation procedure (a minor informality is one that 
does not affect the competitiveness of the Bidders). 

ADDENDUM:  The undersigned acknowledges receipt of the following addenda: 

Addendum No. 1 dated Received 
Addendum No. 2 dated Received 
Addendum No. 3 dated Received 
Addendum No. 4 dated Received 

BID DOCUMENT EXECUTION AND ACKNOWLEDGEMENT: The undersigned Bidder 
certifies that the Bidder has read and understands Section 00020 Invitation for Bids, Section 
00100 Instructions to Bidders, and all other requirements applicable to the Bidding process 
provided in the Bid and Contract Documents. 

NON-COLLUSION, NON-CONFLICT OF INTEREST, 
AND ANTI-LOBBYING (Section 00440): The undersigned Bidder, by its signature, 
represents and certifies that it has read and can affirmatively swear and subscribe to the 
statements in Section 00440 Non-Collusion, Non-Conflict of Interest, and Anti-Lobbying 
Certification. If the Bidder cannot affirmatively swear and subscribe to any of the 
statements in Section 00440, Bidder represents and certifies that it has provided a detailed 
written explanation with its Bid on separate pages annexed hereto.  The undersigned Bidder 
further certifies that it has not in any way directly or indirectly had communication restricted 
in the City Code Chapter 2-7, Article 6 (Anti-Lobbying and Procurement) during the No-
Lobbying Period as defined in Chapter 2-7. 

TION AS TO NONRESIDENT PROVISIONS (Section 00475): 
The undersigned Bidder certifies that it has read Section 00475 Nonresident Bidder 
Provisions and Bidder certifies that Bidder is a resident of 
______________________ (Bidder must write in the blank the state of which Bidder is a 
resident).  

Bidder will initial the blank set forth below to represent and certify that the Bidder has 
completed, executed, and enclosed the corresponding Bid Documents with the Bid. 

____ MBE/WBE Compliance Document 

____ One copy of Total Bid Form if Bid is submitted electronically via Austin Finance Online 

____ Bid Guaranty 

The undersigned, by their signature, represents that they are submitting a binding 
offer and are authorized to bind the respondent to fully comply with the 
solicitation documents contained herein. The Respondent, by submitting and 
signing below, certifies that they have received and read all sections of the entire 
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Rev. 04/03/2020 Total Bid Form Page 1 of 1 

TOTAL BID FORM 
 
Solicitation 
No.: 

 

Project:  
Bidder:  
Total Bid 
Amount: 
(includes Base 
Bid plus any 
Allowances or 
Alternates 
shown in 
Section 00300) 

 

 
Notes:     
1. This form will be displayed publicly in Austin Finance Online approximately one hour 

after the solicitation closes.   
2. In the case of discrepancies between this form and Section 00300, Section 00300 takes 

precedence. 
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GENERAL INFORMATION OF THE OFFEROR

About Us 
Majestic Services, Inc. is a multi-disciplinary firm, offering Construction Support Services (i.e., 
Project Management, Construction Management, Cost Estimating, Office Engineering, Clerical, 
Quality Control) and Construction Photography Services. Our firm is one of few that specializes 
in these area of expertise. Our staff is thoroughly experienced in the services we provides. We 
understand the end-to-end process of planning, building, and completing construction projects.  

Majestic Services, Inc. was established in 2010 and exclusively owned by Sharal A. Brown. It is 
registered as a corporation in the state of Texas. The company serves as a General Contractor and 
occasionally a sub-contractor when applicable. 

Majestic Services, Inc. is certified as a Women Business Enterprise (WBE)/Minority Business 
Enterprise (MBE), Disadvantage Business Enterprise (DBE), Historically Underutilized Business 
(HUB), Women Owned Small Business (WOSB), and Economically Disadvantaged Women Owned 
Small Business (EDWOSB). 

Mission 
Majestic Services, Inc. strives to be among the most reputable and recognized women owned, 
minority owned construction businesses in the state of Texas, providing the highest level of quality 
and standards in the commercial construction industry. Our goal is to be “Your Key To Success”. 

MAJESTIC SERVICES, INC., ENCOURAGES AND ADVOCATES MINORITY AND SMALL 
BUSINESS PARTICIPATION ON ALL OUR PROJECTS. MAJESTIC SERVICES, INC., IS AN 
EQUAL OPPORTUNITY EMPLOYMENT COMPANY. 

Qualifications 
Majestic Services, Inc. is accustomed to providing services that require fast track processing and 
working with budget constraints and tight schedules. Our background and experience in Photography, 
Construction Support Services and Construction General Trades enables us to work effectively to 
produce projects that are on schedule and within your budget. 

Majestic Services, Inc. is known as a client-focused firm.  Our commitment to providing Construction 
Photography and Construction Support Services has led to a variety of unique and exciting projects. 
We provide services to General Contractors on Governmental, Municipal, and Religious facilities. 

Unlike other contractors, Majestic Services, Inc. is unique in having accurate in-house estimating 
capabilities which enables us to perform meaningful value engineering and tightly price critical 
portions of a contract. Majestic Services, Inc. prides itself on creating a cooperative team 
relationship with its clients, architects and contractors, and always willing to work side-by-side with 
its clients to provide initial project constructability analyses and cost estimates. 

8120 North IH 35, Ste. 101, Austin, Texas 78753 • (512) 524-7411• sharalb@majesticsvc.com 
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FIRM INFORMATION 

COMPANY NAME:   

PHYSICAL ADDRESS: 

MAILING ADDRESS:  

Type of Corporation: 

Years In Business: 

Owner/Officers: 

Licenses: 

No. of Employees: 

Work Self Performed: 

Majestic Services, Inc. 

8120 N. Interstate 35, Suite 101 
Austin, Texas  78753 

P.O. Box 180052 
Austin, Texas 78718 

S-Corp

10 Years
Established: July 15, 2010 

Sharal A. Brown (Sole Owner/Officer) 

MBE: Vendor Code:    MAJESTIC SERVICES V00000915343 
DBE:  Vendor Code:   MAJESTIC SERVICES V00000915343 
HUB:  VID:     1800626913000
City Of Austin Vendor #: V00000915343
SCTRECA Certification #: 214048928 
(NAICS Codes(s): 36220; 238190: NAICS Codes(s): 238990: 
All Other Specialty Trade Contractors 

5 (Full-time Employees), 8 (Sub-Contractor Employees)

Demolition, Acoustical Ceiling, Framing, Tape/Float/Paint,  
 Erosion Control, Painting, Carpentry, Project Management, 
 Superintendent 

Describe any substantial changes in ownership of your firm during the past five years- NONE

How many years has your firm operated under its current form of business organization?-10 YEARS

8120 North IH 35, Ste. 101, Austin, Texas 78753 • (512) 524-7411• sharalb@majesticsvc.com 

13



8120 North IH 35, Ste. 101, Austin, Texas 78753 • (512) 524-7411• sharalb@majesticsvc.com 

STATEMENT REGARDING ABILITY TO COMPLETE THE PROJECT
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Statement of availability and commitment of persons assigned to

manage the project.

Majestic Services.Inc. will provide a professional approach to constructing exceptional quality projects 

by meeting schedule goals and budget. Our company also strives hard to deliver high-quality cost­

effective projects on schedule by motivating and employing focused teams. Each member of our team 

has a vast experience in the construction industry, which allows us to coordinate and communicate 

better and work effectively to deliver projects on time. 
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Majestic Services, Inc has enough experience to
finish the project as stated.

See attached past experience
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CURRENT PROJECTS
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WEBBERVILLE PARK MAINTENANCE BUILDING 
 
                         
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
PROJECT NAME: Webberville Park Maintenance Building 
                                                     2305 Park Ln. 
                                                     Webberville, TX 78760 
                                                      
PROJECT OWNER:  Travis County – Purchasing Office 
                    700 Lavaca St., Ste. 800  
                                                      Austin, TX 78701 
 
OWNER CONTACT:  Odette Tan 
                                                     Odette.Tan@traviscountytx.gov 
                                                     (512) 854-7587 
                                                                             
ARCHITECT:  The Arizpe Group 
   6330 E. Highway 290 
   Austin, TX 78723 
                                                      
PROJECT COST:  766,777.00 
FINAL PROJECT COST: TBD 
 
DATE STARTED:  Pending 
DATE COMPLETED:  TBD 
 
PROJECT MANAGER: Darien Brown 
SUPERINTENDENT:  Emmanuel Obi 
 
PROJECT DESCRIPTION:        Majestic Services, Inc. entered the project as a General Contractor. The project consists of construction of a new 
maintenance facility. The facility is a 50' x 52' pre-engineered metal building with a driveway to the new building. The project includes 
extending utilities to the site from an existing facility. It also includes a fire protection water tank. Trades: concrete, metal, metal structure, 
signage, flooring, utilities, painting, mechanical, plumbing, electrical, flooring. concrete coating, fire protection, fire alarm, fire sprinkler, doors 
and hardware. 
 
MAJESTIC SERVICES, INC. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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           RAY MARTINEZ TAX OFFICE BUILDING ADDITION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                        
 
PROJECT NAME:  Ray Martinez Tax Office Building Addition 
                                           4011 McKinney Falls Pkwy  

Austin, TX 78704 
                                                      
PROJECT OWNER:  Travis County – Purchasing Office 
                    700 Lavaca Street, Suite 800   
                                                      Austin, TX 78701 
 
OWNER CONTACT:  Tiffany Talbot 
                                                     Tiffany.Talbor@traviscountytx.gov 
                                                     512-296-1178 (m) 
                                                                             
ARCHITECT:  Travis County - Facilities Management Department 
                                                     700 Lavaca Street, Suite 800   
                                                      Austin, TX 78701 
 
PROJECT COST:  $575,277.00  
FINAL PROJECT COST: TBD 
 
DATE STARTED:  08/17/2020 
DATE COMPLETED:  TBD  
 
PROJECT MANAGER: Darien Brown 
SUPERINTENDENT:  Harshal Jain 
 
PROJECT DESCRIPTION:        Majestic Services, Inc. entered the project as a General Contractor. Work will consist of a 1,630/sf addition and 
909/sf of the interior remodel to the existing Tax Office.  The addition and interior remodel of the building included selective demolition, 
addition or remodeling of metal stud and gypsum board partitions, ceilings, doors, frames, finishes, mechanical, electrical, plumbing work, and 
pathways for security and communication systems.  

MAJESTIC SERVICES, INC. ROLES PERFORMED: 

GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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5th STREET GARAGE TENANT FINISH OUT 

PROJECT NAME: 5TH Street Garage Tenant Finish Out 

601 East 5th Street  

Austin, TX 78701 

PROJECT OWNER: City of Austin 
505 Barton Springs road, 
Austin, TX 78704 

OWNER CONTACT: Sergio Altamirano 
Sergio.altamirano@austintexas.gov 
512-974-1747

ARCHITECT: MWM Design Group 
       305 East Huntland Drive Suite 200 

Austin, TX 78752 

PROJECT COST: $528,000.00 
FINAL PROJECT COST: $608,965.00 

DATE STARTED: 05/08/2019 
DATE COMPLETED:  05/06/2020 

PROJECT MANAGER: Sharal Brown 
SUPERINTENDENT:  Farid Wahidy 

PROJECT DESCRIPTION:    Majestic Services, Inc. entered project as a General Contractor. This LEEDS project was an Interior office finish-out 

of a ground floor retail space at the Austin Convention Center (ACC) 5th street parking garage for ACC. The project is approximately 3,600 SF 

and includes two new single user restrooms, a breakroom with sink, enclosed reception area, a meeting room, private offices and a large open 

office area. Trades involve concrete, masonry, metal stud wall, painting, tile work, mechanical, plumbing, electrical and raised flooring, flooring. 

MAJESTIC SERVICES, INC. ROLES PERFORMED: 

GENERAL CONTRACTOR CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING  PROJECT MANAGEMENT 
PROJECT SCHEDULING SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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PAST EXPERIENCE
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           ZILKER METRO PARK BARTON CREEK TRAILHEAD  
        RESTROOM AND WATER QUALITY IMPROVEMENTS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                        
 
PROJECT NAME:  Zilker Metro Park Barton Creek Trailhead Restroom and Water Quality Improvements 
                                           2206 William Barton Drive  
                                                    Austin, TX 78704 
                                                      
PROJECT OWNER:  City of Austin 
                    505 Barton Springs road,  
                                                      Austin, TX 78704 
 
OWNER CONTACT:  D’Anne Williams 
                                                     DAnne.williams@austintexas.gov 
                                                     512-496-5880 
                                                                             
ARCHITECT:  Mac Ragsdale, AIA; Architecture Plus and Heimsath Architecture 
                                                     1907 N Lamar Blvd Ste 260 
                                                     Austin, TX 78705 
 
PROJECT COST:  $772,000.00  
FINAL PROJECT COST: $801,578.00 
 
DATE STARTED:  03/02/2020 
DATE COMPLETED:  12/23/2020 
 
PROJECT MANAGER: Sharal Brown 
SUPERINTENDENT:  Rohan Bande 
 
PROJECT DESCRIPTION:        Majestic Services, Inc. entered project as a General Contractor. This include materials for and the construction of a 
733 sf restroom facility adjacent to the Zilker Hillside Theater. Project also includes site work to create a storm water runoff vegetative 
treatment for improved water quality; curb, gutter and asphalt demolition; new curb and gutter installation; sidewalk installation; and the 
installation of a boulder garden. 

MAJESTIC SERVICES, INC. ROLES PERFORMED: 
GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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PLEASANT HILL BRANCH LIBRARY ROOF REPLACEMENT & HVAC UPGRADE 
 
   

                             
 
 
PROJECT NAME: Pleasant Hill Branch Library Roof Replacement & HVAC Upgrade 
                                                     211 E Williams Cannon Dr, Austin, Texas 
 
PROJECT OWNER:  City of Austin 
                    505 Barton Springs Road 
                                                      Austin, TX 78704 
 
OWNER CONTACT:  Paul Sanchez 
                                                     Paul.Sanchez@austintexas.gov 
                                                     512-698-2152 
 
ARCHITECT:  Carter Design Group Associates 
                                                      817 West 11th Street  
                                                      Austin, TX 78701 
 
PROJECT COST:  $667,777.00  
FINAL PROJECT COST: $691,967.02 
 
DATE STARTED:  07/08/2019 
DATE COMPLETED:  05/27/2020 
 
PROJECT MANAGER: Sharal Brown 
SUPERINTENDENT:  Rohan Bande 
 
PROJECT DESCRIPTION:        Majestic Services, Inc. entered project as a General Contractor to construct modifications to an existing Library. 
Work consists of the removal of two (2) existing AHUs; the removal of the heating water boiler; the installation of two (2) new roof mounted 
AHUs; associated control system upgrades; removal and replacement of the roof; and the installation of the new exterior stair for roof access at 
the 7,987 sf Pleasant Hill Branch Library. 

MAJESTIC SERVICES, INC. ROLES PERFORMED: 
GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS AND MANGEMENT  
                                                                                                                            OF SUBCONTRACTORS 
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  Bob Ross Senior Center Pool House Renovation Project 

PROJECT NAME: Bob Ross Senior Center Pool House Renovation Project 

2219 Babcock Road, San Antonio, Texas 78229 

PROJECT OWNER: City of San Antonio 
719 S Santa Rosa 
San Antonio, TX 78204 

OWNER CONTACT: Edgar Sanchez 
Paul.Sanchez@austintexas.gov 
(210) 225-6130

ARCHITECT: Debra Dockery 
118 Broadway, Suite #516 
San Antonio, Texas 78205 

PROJECT COST: $452,000.00 
FINAL PROJECT COST: $451,161.00 

DATE STARTED: 07/08/2019 
DATE COMPLETED:  08/14/2020 

PROJECT MANAGER: Sharal Brown 
SUPERINTENDENT:  Anthony White 

PROJECT DESCRIPTION:    Majestic Services, Inc. entered project as a General Contractor to replace the existing swimming pool enclosure 

with new aluminum framed enclosure. Scope includes replacing ventilation system, lighting and fire sprinkler system, pool deck repairs and 

other work as shown or specified for the new pool enclosure. The project required that the structure be designed by a Structural Engineer hired 

by Majestic Services during the construction phase of the project.  

MAJESTIC SERVICES, INC. ROLES PERFORMED: 

GENERAL CONTRACTOR CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING  PROJECT MANAGEMENT 
PROJECT SCHEDULING SELECTION AND MANGEMENT OF SUBCONTRACTORS AND MANGEMENT 

    OF SUBCONTRACTORS 
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TONEY BURGER ACTIVITY CENTER 

PROJECT NAME: Burger Center Renovations 
3200 Jones Road 
Austin, Texas 78745 

PROJECT OWNER: Austin Independent School District 
1111 W. 6th Street 
 Austin, Texas 78703 

OWNER CONTACT:  Chris Lewis   
Christopher.lewis@austinisd.org 
(512)-414-8962 (W), (512)-474-8124 (M) 

ARCHITECT: DLR Group 
Adam St. Cyr
3300 N Interstate Hwy 35 Suite 7028, Austin, TX  78705 
(512)-898-9091  (713)-561-3925 (M) 

PROJECT COST:  $454,467.00 
FINAL PROJECT COST: $487,028.00 

DATE STARTED:  May 24, 2017 
DATE COMPLETED:  August 10, 2018 

PROJECT MANAGER: Sharal Brown 
SUPERINTENDENT:  Jay Smith 

PROJECT DESCRIPTION:  This project was a renovation at the Burger Center for Austin ISD. Project included renovations to the eight restrooms 
at the stadium including ADA compliance; modifications to lighting at the campus; drinking fountains (ADA provisioned); security cameras; minor 
replacement items such as motorized coiling doors, asphalt entrances to restrooms, and signage; and press box flooring. Plumbing included 
laboratory fixtures and pressure reducing valves. Construction took place during periods when the stadium was in use. 

MAJESTIC SERVICES, INC. ROLES PERFORMED: 
GENERAL CONTRACTOR CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING  PROJECT MANAGEMENT 
PROJECT SCHEDULING SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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 AUSTIN ENERGY SCC – OFFICE FINISH OUT 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
PROJECT NAME: Austin Energy System Control Center Remittance Processing & Security Networking Operations 

Center Finish-Out 
                                                     2500 Montopolis Drive, 
   Austin, Texas 78741 
 
PROJECT OWNER:  City of Austin 
                                                     505 Barton Springs Rd. 

 Austin, Texas 78704 
 
OWNER CONTACT:  Jeffrey Hill   
                                          Jeffrey.Hill@austinenergy.com 
   (512) 505.3726 (O); (706) 570.8720 (M) 

 
ARCHITECT:  MWM Design Group 
                           W. Owen Harrod PhD, AIA                                                      
   305 E Huntland Dr, Austin, TX 78752 
   (512)-992.2971 (W), (512)-784.1299 (C) 
 
PROJECT COST:  $927,000.00, including an allowance 
FINAL PROJECT COST: $980,932.00   
 
DATE STARTED:  May 1, 2017 
DATE COMPLETED:  April 1, 2018  
 
PROJECT MANAGER: Sharal Brown 
SUPERINTENDENT:  Anthony White 
 
PROJECT DESCRIPTION:  A Leadership in Energy and Environmental Design (LEED), Interior finish-out of approximately 10,000sf 
of space into office building use.  The project includes: Metals, Wood, Plastic and Composites, Thermal and Moisture 
Protection, Openings, Finishes, Specialties, HVAC, Electrical. A project allowance was set aside for a Video Wall, 
Sound Masking System, and Safety Guard.  
 
MAJESTIC SERVICES, INC. ROLES PERFORMED: 
GENERAL CONTRACTOR     CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING      PROJECT MANAGEMENT 
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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   KIRBY ANIMAL SHELTER EXPANSION

PROJECT NAME: Kirby Animal Shelter Expansion Project 

PROJECT OWNER: Bexar Appraisal District 
1103 S. Frio, Purchasing Suite 
San Antonio, Texas 78207 

OWNER CONTACT:  Andrew Winters 
awinter@bexar.org 
233 N. Pecos La Trinidad $420 
San Antonio, Texas 78207 
(210) 335-6487

ARCHITECT: EastWest Design Group 
Aaron Hanley (Rep) 
aaronh@westeastdesign.com 
200 E. Grayson St, Suite 207 
San Antonio, Texas 78215-1267 
210.530.0755 Ext 1014 

PROJECT COST:  $799,000.00 
FINAL PROJECT COST:             $951,749.00 

DATE STARTED:  March 28, 2016 
DATE COMPLETED:  October 11, 2017 

PROJECT MANAGER: Sharal Brown 
SUPERINTENDENT:  Anthony White 

PROJECT DESCRIPTION:  New construction of the Kirby Animal Shelter Expansion located at 5503 Duffek Drive, Kirby, Texas 78219. 
The scope of this project consisted of erection of a metal building to provide an open-air animal care facility that will initially 
house 60 double kennels with flushing trench drain, Laundry Room, Food Storage area, Restroom, Fenced in Play Area, and 
parking. The project involved the following trades: masonry, steel framing, concrete, asphalt, fencing, roofing, fire alarm, 
landscaping, site and underground utilities work, cabinetry/millwork, flooring, doors/hardware, security, insulation, 
doors/frames/hardware, windows, drywall, painting (interior/exterior), metal specialties, and Electrical. 

MAJESTIC SERVICES, INC. ROLES PERFORMED: 
GENERAL CONTRACTOR CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING  PROJECT MANAGEMENT  
PROJECT SCHEDULING SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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TRAVIS COUNTY EXPOSITION CENTER – ARENA RESTROOMS 

PROJECT NAME: Travis County Arena Restrooms Upgrade-Expo Center 
7311 Decker Lane 
Austin, Texas 78724 

PROJECT OWNER: Travis County – Facilities Management Department 
700 Lavaca, Suite 1300 
 Austin, Texas 78701 

OWNER CONTACT:  Mina Awadalla, P.E. 
Mina.Awadalla@traviscountytx.gov 
Office: (512) 854-8431; Cell: (512) 660-8358 

ARCHITECT: Gabriel Stock, Architect 
Travis County – Facilities Management Department 
700 Lavaca, Suite 1300 
Austin, Texas 78701 
512-854-0661

PROJECT COST:  $307,000.00 
FINAL PROJECT COST: $336,137.81 

DATE STARTED:  March 1, 2018 
DATE COMPLETED:  January 23, 2019 

PROJECT MANAGER: Sharal Brown 
SUPERINTENDENT:  Darien Brown 

PROJECT DESCRIPTION:  This project consist of four (4) phases including interior upgrades of eight (8) multi-user public 
restrooms (4-women's rooms and 4-men's rooms), located on the lower level of the Travis County Exposition Center 
Arena. The project included: Plumbing,Masonry, Restroom Accessories, Electrical, Drywall, and Interior Finishes.  

MAJESTIC SERVICES, INC. ROLES PERFORMED: 
GENERAL CONTRACTOR CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING  PROJECT MANAGEMENT 
PROJECT SCHEDULING SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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 Texas Work Force Commission Main 1st Floor Restroom Renovations 

PROJECT NAME: Texas Work Force Commission (TWC) Main 1st Floor Restroom Renovations 

PROJECT OWNER: TWC Main Building 
101 East 15th Street 
Austin, Texas  78778 

OWNER CONTACT:  Jeanette Bradfield 
        Jeanette.bradfield@twc.state.tx.us 

Austin, Texas 78778 
512.936.3509 (O), 512.297.5349 © 

ARCHITECT: Mike Mayse 
Mayse & Associates, Inc.  
mmayse@mayseassociates.com

14850 Quorum Drive, Suite 201 
Dallas, Texas 75254 
972.386.0338 ext. 211 

PROJECT COST:  $245,000.00 including allowance 
FINAL PROJECT COST:              $238,112.00 

DATE STARTED:  November 19, 2015 
DATE COMPLETED:  April 22, 2016 

PROJECT MANAGER: Sharal A. Brown 
SUPERINTENDENT:  Anthony White 

PROJECT DESCRIPTION:  Renovations to the 1st Floor women’s and men’s restrooms, conversion to ADA/TAS compliant at TWC 
Main Building. The project included Metal Framing, Gypsum Drywall, Ceramic, Tile, Acoustical Ceiling Tile, Doors, Frames and 
Hardware, Painting, Toilet Specialties, Plumbing, HVAC and Electrical  work. 

MAJESTIC SERVICES, INC. ROLES PERFORMED: 
GENERAL CONTRACTOR CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING  PROJECT MANAGEMENT 
PROJECT SCHEDULING SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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LEANDER POLICE DEPARTMENT SALLY PORT PROJECT PHASE 1 

PROJECT NAME: Leander Police Department Sally Port Project 
705 Leander Drive  
Leander, Texas 78641 

PROJECT OWNER: City of Leander 
200 West Willis 
Leander, Texas 78641 

OWNER CONTACT:  Joy Simonton 
jsimonton@leandertx.gov 
(512) 528.2730

ARCHITECT: Brinkley Sargent Wiginton Architects 
David Achteberg (Rep) 
611 South Congress, Suite 225 
Austin, Texas 78704  
(512)-610-4700 

PROJECT COST:  $664,396.10 
FINAL PROJECT COST:             $675,670.29 

DATE STARTED:  March 15, 2017 
DATE COMPLETED:  October  15, 2017 

PROJECT MANAGER: Sharal Brown 
SUPERINTENDENT:  Mike Ambrose 

PROJECT DESCRIPTION:  The project consisted of interior renovation to an existing two-story building and new construction of a 
single level building, approximately 1,570 s/f, to connect to the existing building and serve as a new entry into the City of Leander 
Police Station. The Leander Police Department continued to use their offices and meeting rooms during construction. The new 
construction consisted of an Intoxilyzer Room, two Storage Rooms, a Bicycle Storage, and the Sally Port. The project involved the 
following trades: masonry, steel framing, concrete, asphalt, fencing, roofing, fire alarm, landscaping, site and underground 
utilities work, cabinetry/millwork, flooring, doors/hardware, security, insulation, doors/frames/hardware, windows, drywall, 
acoustical ceiling, painting (interior/exterior), metal specialties, HVAC Mechanical, and Electrical. 

MAJESTIC SERVICES, INC. ROLES PERFORMED: 
GENERAL CONTRACTOR CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING  PROJECT MANAGEMENT                
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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LEANDER UTILITY CUSTOMER SERVICE CENTER RENOVATION 

PROJECT NAME: Leander Utility Customer Services Renovation 

200 West Willis 
Leander, Texas 78641 

PROJECT OWNER: City of Leander 
200 West Willis 
Leander, Texas 78641 

OWNER CONTACT:  Joy Simonton 
jsimonton@leandertx.gov 
(512) 528.2730

ARCHITECT: Brown Reynolds Watford Architects, Inc. 
Jennifer Bettiol (Rep) 
2700 Earl Rudder Freeway, Ste. 400 
College Station, Texas 77845 
 (979) – 694-1791

PROJECT COST: $135,000.00 
FINAL PROJECT COST:   $152,573.37 

DATE STARTED: November 2, 2015 
DATE COMPLETED:  January 2, 2016 

PROJECT MANAGER: Sharal Brown 
SUPERINTENDENT:  Darien Brown 

PROJECT DESCRIPTION:  The project consisted of renovation of the existing Leander Utility Billing & Customer Service Area of 
approximately 1,405 sq. ft. in Leander, Texas. The existing building was built in the 80’s and no longer met the city building codes. 
Utility customers were allowed to enter the building, through the construction area to conduct business. Majestic Services 
brought the building into compliance during the renovation. The project involved the following trades: masonry, 
cabinetry/millwork, flooring, doors/hardware, security, insulation, doors/frames/hardware, windows, drywall, acoustical ceiling, 
painting (interior/exterior), teller equipment, HVAC Mechanical, and Electrical. 

MAJESTIC SERVICES, INC. ROLES PERFORMED: 
GENERAL CONTRACTOR CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING  PROJECT MANAGEMENT
PROJECT SCHEDULING     SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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MORRIS MEMORIAL PARK 

PROJECT NAME: Morris Memorial Park Restroom Renovations and Addition 
809 North Avenue C 
Elgin, Texas 78621 

PROJECT OWNER: City of Elgin 
310 N. Main Street 
Elgin, Texas 78621 

OWNER CONTACT:  Kerry Lacy, City Manager 
KLacy@ci.elgin.tx.us 
(512)281-5724

ARCHITECT: Oxley Williams Tharp, Architects, PLLC 
Jim Tharp (Rep) 
509 Pecan Street, Suite 100 
Fort Worth, Texas 76102 
 (817) – 993-9844

PROJECT COST:  $444,000.00 
FINAL PROJECT COST:             $463,733.69 

DATE STARTED:  February 2, 2015 
DATE COMPLETED:  August 1, 2015 

PROJECT MANAGER: Sharal Brown 
SUPERINTENDENT:  Darien Brown 

PROJECT DESCRIPTION:  Construction of new restroom structure approximately 1,765 Sq. ft. and separate admissions structure 
approximately 218 Sq. ft. in Elgin, Texas. All necessary appurtenances were incorporated into the construction. The owner 
occupied the adjacent buildings of the existing project site during the entire construction period. The park was open to the public 
from start to completion of the project. Construction included the following trades: Existing conditions, sitework/earthwork, 
underground utilities, concrete, masonry, architectural metals, wood and plastics, cabinetry/millwork, roofing, insulation, 
doors/frames/hardware, windows, drywall ceilings, painting (interior/exterior), specialties, equipment, plumbing, HVAC 
Mechanical, and HVAC Electrical. 

MAJESTIC SERVICES, INC. ROLES PERFORMED: 
GENERAL CONTRACTOR CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING  PROJECT MANAGEMENTPROJECT SCHEDULING 
SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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San Antonio Port Authority - Building B919 

PROJECT NAME: Building 919 Tenant Improvement Project 

PROJECT OWNER: The Port of San Antonio 
907 Billy Mitchell Boulevard, Suite 108 
San Antonio, Texas 78226-1802 

OWNER CONTACT:  Shalom Limon 
Shalom.Limon@PORTSANANTONIO.US 
907 Billy Mitchell Boulevard, Suite 108 
San Antonio, Texas 78226-1802 
(210) 362-7858 (O), (210) 245-1742 (C) 

ARCHITECT: RVK 
Juan Medrano (Rep) 
juan.medrano@rvk-architects.com
745 E. Mulberry Ave, Suite 601 
San Antonio, TX 78212 
210.733.3535 

PROJECT COST:  $480,000.00 
FINAL PROJECT COST:              $506,761.24 

DATE STARTED:  November 19, 2015 
DATE COMPLETED:  April 27, 2016 

PROJECT MANAGER: Sharal A. Brown 
SUPERINTENDENT:  Anthony White 

PROJECT DESCRIPTION:  Building out of tenant improvements for the Port Authority of San Antonio, Building 919 Tenant 
Improvement Project, located in San Antonio, Texas. The Tenant Improvement consists of 5,400/sf shell. The project involved 
construction of office spaces, restrooms, a reception area, and meeting rooms.  It also consisted of installation of HVAC install, 
new finishes, restroom partitions, fixtures and accessories as indicated on the drawings and specifications. 

MAJESTIC SERVICES, INC. ROLES PERFORMED: 
GENERAL CONTRACTOR CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING  PROJECT MANAGEMENT 
PROJECT SCHEDULING SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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BEXAR APPRAISAL DISTRICT 

PROJECT NAME: Restroom Renovation 

PROJECT OWNER: Bexar Appraisal District 
411 N. Frio 
San Antonio, Texas 78207 

OWNER CONTACT:  Randy Hutchison 
rhutchison@bcad.org 
411 N. Frio 
San Antonio, Texas 78207 
(210) 224-8511

ARCHITECT: NextGen Architects 
Raul Llanas (Rep) 
RLlanas@NextgenArchitects.com 
45 NE Loop 410, Suite 210 
(210) – 307-5749

PROJECT COST:  $169,000.00 
FINAL PROJECT COST:              $170,225.29 

DATE STARTED:  October 28, 2014 
DATE COMPLETED:  January 31, 2015 

PROJECT MANAGER: Sharal Brown 
SUPERINTENDENT:  Anthony White 

PROJECT DESCRIPTION:  Reconfiguration and improvements to two existing men’s and two existing women’s restroom facilities 
in the Bexar Appraisal District building, located in San Antonio, Texas. The project involved construction during work hours when 
customers and workers had full access to the building.  The construction site required daily clean-up after the work of each trade 
and safety inspections to prevent unwanted accidents. The project also involved interior demolition of the existing restrooms 
and installation of new finishes, restroom partitions, fixtures and accessories as indicated on the drawings and specifications. 

MAJESTIC SERVICES, INC. ROLES PERFORMED: 
GENERAL CONTRACTOR CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING  PROJECT MANAGEMENT 
PROJECT SCHEDULING SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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FLEET SERVICES – PHASE 2 

PROJECT NAME: Fleet Services – Phase 2 
3210 E. Avenue H, Bldg. B. 
Temple, Texas 76501 

PROJECT OWNER: City of Temple 
2 N. Main Street 
Temple, Texas 76501 

OWNER CONTACT:  Ashley Williams 
awilliams@templetx.gov 
(254) - 298-5607 (W), (785) - 341-4487 (M)

ARCHITECT: Architectural Edge, Inc. 
Randy Stumberg (Rep) 
3010 Scott Blvd. Suite  #102 
Temple, Texas 76504 
(254) – 771-2054

PROJECT COST:  $293,676.00 
FINAL PROJECT COST: $324,257.34 

DATE STARTED:  March 12, 2014 
DATE COMPLETED:  June 9, 2014 

PROJECT MANAGER: Sharal Brown 
SUPERINTENDENT:  Anthony White 

PROJECT DESCRIPTION:  A ground up building expansion for the City of Temple, Fleet Services single story garage. The base 
requirement was to match the existing building. Construction included erection of a Metal Building, installing new Mechanical 
and Electrical systems, adding a new Dangerous Gas Detection System throughout the new and existing building, renovation of a 
Break Room which included the demolition of the CMU wall to separate a storage room and the Break Room, removing exhaust 
fans and running new supply and return air, installing new Data Lines, ceiling grids, and flooring. The ground up building work 
included underground electrical, phone lines and gas lines underneath the sod. In addition, the interior work included installing 
a new fire alarm system and rollup doors; the exterior work included a new sidewalk, driveways, and   irrigation system with 
sodding. 

35



FLEET SERVICES – PHASE 1 

PROJECT NAME: Fleet Services – Phase 1 
3210 E. Avenue H, Bldg. B. 
Temple, Texas 76501 

PROJECT OWNER: City of Temple 
2 N. Main Street 
Temple, Texas 76501 

OWNER CONTACT:  Ashley Williams 
awilliams@templetx.gov 
(254) - 298-5607 (W), (785) - 341-4487 (M)

ARCHITECT: Architectural Edge, Inc. 
Randy Stumberg (Rep) 
3010 Scott Blvd. Suite  #102 
Temple, Texas 76504 
(254) – 771-2054

PROJECT COST:  $150,000.00 
FINAL PROJECT COST: $162,700.00 

DATE STARTED:  December 9, 2013 
DATE COMPLETED:  March 13, 2014 

PROJECT MANAGER: Sharal Brown 
SUPERINTENDENT:  Anthony White 

PROJECT DESCRIPTION:  A ground up building expansion for the City of Temple, Fleet Services single story garage. Enclosure of an existing bay 
at the City of Temple Fleet Services Building. Construction for the project was performed while the existing bays was in use. The project included 
selective demolition, utilities relocation, Gas line and Electrical slab on grade for the new CMU enclosure, installation of  new lighting and 
sprinkler system to service the new area, installation of 2 new 18’X14’ roll up doors, and a new electrical  panel. The exterior work included 
stucco finish, sheetrock walls on top of the CMU wall with metal panels to match the existing building including paint and texture.  

MAJESTIC SERVICES, INC. ROLES PERFORMED: 
GENERAL CONTRACTOR CONSTRUCTION MANAGEMENT SERVICES 
COST ESTIMATING  PROJECT MANAGEMENT 
PROJECT SCHEDULING SELECTION AND MANGEMENT OF SUBCONTRACTORS 
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SHARAL A. BROWN
President/CEO | Email: sharalb@majesticsvc.com | Phone: (512)524-7411 

PROFESSIONAL SUMMARY 

Ms. Brown is a highly trained, business savvy construction business owner with extensive cross-functional leadership experience in 
design, construction, project management, scheduling, and facilities management. Ms. Brown maintains strict adherence to time and 
budget constraints involving diverse projects with private, city, state, and federal government agencies. Ms. Brown has served as a Project 
Manager for over 25 years. She has also served as the Director of Construction and cost estimating for projects in excess of $200M during 
her tenure. Ms. Brown pays exceptional attention to details coupled with equally strong analytical, organizational, and technical skills. Ms. 
Brown is recognized for consistently exceeding customer expectations, delivering quality projects withing budget and time constraints, 
ensuring high safety and compliance standards, and utilizing value engineering to reduce costs. Ms. Brown is an excellent communicator 
and effective collaborator with senior management in both public and private sectors. Ms. Brown has managed construction and 
environmental projects of all types including healthcare, office buildings, power plants, educational institutions, and parks which includes 
landscape services and erosion control. 

FIELDS OF EXPERTISE

• Business Development Management

• Project Management

• Facilities Management

• Contract Negotiation

• Construction Management

• Federal Procurement

• Construction Photography

SELECTED PROJECT EXPERIENCE 

• Sr. Project Manager, Fleet Services (Phase I & II) – Temple,
Texas

• Sr. Project Manager, Greenwater Block 1 – Austin, Texas

• Sr. Project Manager, Austin Central Library

• Sr. Project Manager, Building 9582 – Fort Hood, Texas

• Sr. Project Manager, Building 4269 – Fort Hood, Texas

• Sr. Project Manager, Environmental Specialist, Lackland
San Antonio, Texas

• Sr. Project Manager, Pflugerville Justice Center Remodel
Austin, Texas

• Sr. Project Manager, Morris Memorial Park – Elgin, Texas

• Sr. Project Manager, New Field Ops – Austin, Texas

• Sr. Project Manager, Arena Restroom Renovations –
Austin, Texas

• Sr. Project Manager, Becker Elementary School – Austin,
Texas (sub-contractor)

• Sr. Project Manager, Barton Hills Elementary – Austin,
Texas
(sub-contractor)

• Sr. Project Manager, Bexar Appraisal District Restroom
Renovation – Bexar County, Texas

• Sr. Project Manager, Building 919 Tenant Improvement
Project – San Antonio, Texas

• Sr. Project Manager, Customer Services Utility Center
City of Leander

• Sr. Project Manager, Leander Police Department Sally
Port Project and Site Improvement – Leander, Texas

• Sr. Project Manager, TWC 1st Floor Restroom Reno.
Austin, Texas

• Sr. Project Manager, Tony Burger Center – Austin, Texas

• Director of Construction, Cost Estimating – ASD
Consultants, Austin, Texas

• Sr. Project Manager, Hill Elementary -Austin, Texas
(sub-contractor)

• Sr. Project Manager, Norman Elementary School – Austin,
Texas (sub-contractor)

• Sr. Project Manager, Summit Elementary School- Austin,
Texas (sub-contractor)

EDUCATION AND CERTIFICATIONS 

• 1982 – Bachelor of Computer Science, Baton Rouge, LA, Southern University

• Executive Management Institute, Austin, TX, University of Texas

• African American Leadership Institute, University of California, Los Angeles

• OSHA 30 – Construction
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ANTHONY WHITE
Project Manager/Superintendent | Email: adwhiteasd2011@aol.com | Phone: (512)663-5367 

PROFESSIONAL SUMMARY 

Anthony has over 25 years of experience as a construction superintendent and project manager. He planned, organized, and 
managed residential and commercial development. He has performed analysis of projects, preparation, bidding, negotiations, 
subcontractor selection, purchasing of material, project scheduling, project budgeting, building code compliance, project 
development, and quality control. He has consistently protected the financial interest of the owner/company during both the 
bidding and construction process: prepared spreadsheets, customer change orders and site costs; quality of both labor and 
materials maintained and updated weekly reports, and has acted as a company representative to vendors and suppliers, 
overseeing negotiations, as well as cost breakdowns. He possesses extensive knowledge of green building practices. Anthony 
has worked on projects of various types, including parks and building structures, many of which involved working near or in the 
presence of adults and children while the building or park was operational. 

FIELDS OF EXPERTISE 

• Project Management

• Construction Management

• Quality Control

• Project Superintendent

SELECTED PROJECT EXPERIENCE 

• Austin Energy System Control Center – Austin, Texas

• Building 919 Tenant Improvement Project – San Antonio, Texas

• Bexar Appraisal District Restroom Renovation

• Fleet Services Phase I – Temple, Texas

• Fleet Services Phase II – Temple, Texas

EDUCATION 

• Bachelor of Science, Business Management, Las Vegas, NV, National University

• Associate Degree, Electronics, Engineering Technology, Las Vegas, NV Education Dynamic Institute

ADDITIONAL TRAINING & CERTIFICATES 

• OSHA 30 - Construction

• Fall Protection

• Superintendent University

• Dust Control

• 2 Outstanding Safety Awards

• Cambridge Who’s Who Nomination

• Microsoft Excel, Outlook

• Construction Documents, RFI’s, Submittals
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ANTHONY WHITE – DETAILS OF PROJECTS SERVING AS 
SUPERINTENDENT  

 
 
PROJECT NAME: Austin Energy System Control Center Remittance Processing & Security Networking Operations 

Center Finish-Out 
                                                     2500 Montopolis Drive, 
   Austin, Texas 78741 
PROJECT OWNER:  City of Austin 
                                                     505 Barton Springs Rd. 

 Austin, Texas 78704 
OWNER CONTACT:  Udayabhasker (Bhasker) Reddi   
                                          Bhasker.Reddi@austinenergy.com 
   (512)-972-9546 (W), (512)- 825-5615 (M) 
ARCHITECT:  MWM Design Group 
                           W. Owen Harrod PhD, AIA                                                      
   305 E Huntland Dr, Austin, TX 78752 
   (512)-992.2971 (W), (512)-784.1299 (C) 
PROJECT COST:  $927,000.00, including an allowance 
FINAL PROJECT COST: $980,932.00   
DATE STARTED:  May 1, 2017 
DATE COMPLETED:  April 1, 2018  
PROJECT MANAGER: Curtis Brown 
SUPERINTENDENT:  Anthony White 
PROJECT DESCRIPTION:  A Leadership in Energy and Environmental Design (LEED), Interior finish-out of approximately 10,000sf 
of space into office building use.  The project includes: Metals, Wood, Plastic and Composites, Thermal and Moisture 
Protection, Openings, Finishes, Specialties, HVAC, Electrical. A project allowance was set aside for a Video Wall, 
Sound Masking System, and Safety Guard.  
 
 
PROJECT NAME:  Kirby Animal Shelter Expansion Project 
PROJECT OWNER:  Bexar Appraisal District 
   1103 S. Frio, Purchasing Suite 
   San Antonio, Texas 78207 
OWNER CONTACT:  Andrew Winters 
                                          awinter@bexar.org 
                                                     233 N. Pecos La Trinidad $420 
   San Antonio, Texas 78207 
   (210) 335-6487 
ARCHITECT:  EastWest Design Group 
                           Steve Haynes (Rep) 

steveh@westeastdesign.com 
                                                     200 E. Grayson St, Suite 207 

San Antonio, Texas 78215-1267 
210.530.0755 Ext 1014 

PROJECT COST:  $799,000.00 
FINAL PROJECT COST:             $951,749.00 
DATE STARTED:  March 28, 2016 
DATE COMPLETED:  October 11, 2017 
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PROJECT DESCRIPTION:   New construction of the Kirby Animal Shelter Expansion located at 5503 Duffek Drive, Kirby, Texas 
78219.  The scope of this project consisted of erection of a metal building to provide an open air animal care facility that will 
initially house 60 double kennels with flushing trench drain, Laundry Room, Food Storage area, Restroom, Fenced in Play Area, 
and parking. 
 
 
PROJECT NAME:  Texas Work Force Commission (TWC) Main 1st Floor Restroom Renovations 
PROJECT OWNER:  TWC Main Building 
   101 East 15th Street 
   Austin, Texas  78778 
OWNER CONTACT:  Jeanette Bradfield 
                                                Jeanette.bradfield@twc.state.tx.us 
   Austin, Texas 78778 
   512.936.3509 (O), 512.297.5349 (C) 
ARCHITECT:  Mike Mayse 
   Mayse & Associates, Inc.   
                                                      mmayse@mayseassociates.com                                                                                                       

14850 Quorum Drive, Suite 201 
Dallas, Texas 75254 
972.386.0338 ext. 211 

PROJECT COST:  $245,000.00 including allowance 
FINAL PROJECT COST:              $238,112.00 
DATE STARTED:  November 19, 2015 
DATE COMPLETED:  April 22, 2016 
PROJECT DESCRIPTION:  Renovations to the 1st Floor women’s and men’s restrooms, conversion to ADA/TAS compliant at TWC 
Main Building. The project included Metal Framing, Gypsum Drywall, Ceramic, Tile, Acoustical Ceiling Tile, Doors, Frames and 
Hardware, Painting, Toilet Specialties, Plumbing, HVAC and Electrical  work. 
 
 
PROJECT NAME:  Building 919 Tenant Improvement Project 
PROJECT OWNER:  The Port of San Antonio 
   907 Billy Mitchell Boulevard, Suite 108 
   San Antonio, Texas 78226-1802 
OWNER CONTACT:  Shalom Limon 
                                          Shalom.Limon@PORTSANANTONIO.US 
                                                     907 Billy Mitchell Boulevard, Suite 108 
   San Antonio, Texas 78226-1802 
   210-362-7858 (O), (210) 245-1742 (C) 
ARCHITECT:  RVK 
                           Juan Medrano (Rep) 
                                                     juan.medrano@rvk-architects.com                                                     

745 E. Mulberry Ave, Suite 601 
San Antonio, TX 78212 
210-733-3535 

PROJECT COST:  $480,000.00 
FINAL PROJECT COST:              $506,761.24 
DATE STARTED:  November 19, 2015 
DATE COMPLETED:  April 27, 2016 
PROJECT DESCRIPTION:   Building out of tenant improvements for the Port Authority of San Antonio, Building 919 Tenant 
Improvement Project, located in San Antonio, Texas. The Tenant Improvement consists of 5,400/sf shell. The project involved 
construction of office spaces, restrooms, a reception area, and meeting rooms.  It also consisted of installation of HVAC install, 
new finishes, restroom partitions, fixtures and accessories as indicated on the drawings and specifications. 
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PROJECT NAME:  Restroom Renovation 
PROJECT OWNER:  Bexar Appraisal District 
   411 N. Frio 
   San Antonio, Texas 78207 
OWNER CONTACT:  Randy Hutchison 
                                          rhutchison@bcad.org 
                                                     411 N. Frio 
   San Antonio, Texas 78207 
   (210) 224-8511 
ARCHITECT:  NextGen Architects 
                           Raul Llanas (Rep) 
                                                     RLlanas@NextgenArchitects.com 
                                                     45 NE Loop 410, Suite 210 
   (210) – 307-5749 
PROJECT COST:  $169,000.00 
FINAL PROJECT COST:              $170,225.29 
DATE STARTED:  October 28, 2014 
DATE COMPLETED:  January 31, 2015 
PROJECT DESCRIPTION:  Reconfiguration and improvements to two existing men’s and two existing women’s restroom 
facilities in the Bexar Appraisal District building, located in San Antonio, Texas. The project involved construction during work 
hours when customers and workers had full access to the building.  The construction site required daily clean up after the work 
of each trade and safety inspections to prevent unwanted accidents. The project also involved interior demolition of the existing 
restrooms and installation of new finishes, restroom partitions, fixtures and accessories as indicated on the drawings and 
specifications. 
 
PROJECT NAME:  Fleet Services – Phase 2 
                                                     3210 E. Avenue H, Bldg. B. 
   Temple, Texas 76501 
PROJECT OWNER:  City of Temple 
                                                     2 N. Main Street 
   Temple, Texas 76501 
OWNER CONTACT:  Ashley Williams 
                                          awilliams@templetx.gov 
   (254) - 298-5607 (W), (785) - 341-4487 (M) 
ARCHITECT:  Architectural Edge, Inc. 
                           Randy Stumberg (Rep) 
                                                     3010 Scott Blvd. Suite  #102 
                                                     Temple, Texas 76504 
   (254) – 771-2054 
PROJECT COST:  $293,676.00 
FINAL PROJECT COST: $324,257.34 
DATE STARTED:  March 12, 2014 
DATE COMPLETED:  June 9, 2014 
PROJECT DESCRIPTION:  A ground up building expansion for the City of Temple, Fleet Services single story garage. The base 
requirement was to match the existing building. Construction included erection of a Metal Building, installing new Mechanical 
and Electrical systems, adding a new Dangerous Gas Detection System throughout the new and existing building, renovation of a 
Break Room which included the demolition of the CMU wall to separate a storage room and the Break Room. The ground up 
building work included underground electrical, phone lines and gas lines underneath the sod. In addition, the interior work 
included installing a new fire alarm system and rollup doors; the exterior work included a new sidewalk, driveways, and   irrigation.  
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PROJECT NAME:  Fleet Services – Phase 1 
                                                     3210 E. Avenue H, Bldg. B. 
   Temple, Texas 76501 
PROJECT OWNER:  City of Temple 
                                                     2 N. Main Street 
   Temple, Texas 76501 
OWNER CONTACT:  Ashley Williams 
                                          awilliams@templetx.gov 
   (254) - 298-5607 (W), (785) - 341-4487 (M) 
ARCHITECT:  Architectural Edge, Inc. 
                           Randy Stumberg (Rep) 
                                                     3010 Scott Blvd. Suite  #102 
                                                     Temple, Texas 76504 
   (254) – 771-2054 
PROJECT COST:  $150,000.00 
FINAL PROJECT COST: $162,700.00 
DATE STARTED:  December 9, 2013 
DATE COMPLETED:  March 13, 2014 
 
PROJECT DESCRIPTION:  A ground up building expansion for the City of Temple, Fleet Services single story garage. Enclosure of 
an existing bay at the City of Temple Fleet Services Building. The project included selective demolition, utilities relocation, Gas 
line and Electrical slab on grade for the new CMU enclosure, installation of  new lighting and sprinkler system to service the new 
area, installation of 2 new 18’X14’ roll up doors, and a new electrical  panel. The exterior work included stucco finish, sheetrock 
walls on top of the CMU wall with metal panels to match the existing building including paint and texture.  
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DARIEN BROWN
Project Manager/Superintendent | Email: dbroasd2012@gmail.com | Phone: (512)569-0776 

PROFESSIONAL SUMMARY 

Darien has nine years of experience as a Project Manager/Superintendent in the commercial construction industry. He 
collaborates with designers, architects, and engineers. He works side-by-side with clients to understand and meet their project 
goals and objectives. His skills and capabilities include, but are not limited to: project analysis, bidding, negotiations, project 
scheduling, value engineering, building code compliance, safety inspections, and quality control. He manages and tracks the 
financial interest of clients during the bidding and construction process. He prepares daily status reports to protect the client and 
Majestic Services, Inc.; he manages change orders to ensure that all aspects of the project are built properly and in compliance 
with the engineered/architect plans and specifications. He acts as a company representative to vendors and suppliers. Darien is 
engaged in the subcontractor selection for each assigned project. He ensures that their work is completed with the highest quality 
and within schedule. He works swiftly and diligently to resolve issues to keep the project moving forward. 

FIELDS OF EXPERTISE 

• Project Management

• Construction Management

• Quality Control

• Project Superintendent

SELECTED PROJECT EXPERIENCE 

• Project Manager/ Superintendent, Pilgrim Rest Primitive Baptist Church – Austin, Texas

• Superintendent, Capital Metro Renovation – Austin, Texas

• Superintendent, Bartholomew Pool and Bathhouse – Austin, Texas

• Project Manager/Superintendent, West Enfield Pool – Austin, Texas

• Project Manager, St. Elmo Maintenance Facility Re-roofing – Austin, Texas

• Project Manager/ Superintendent, M.A.D. Tillman’s Therapy and CrossFit – Austin, Texas

• Superintendent, Bedicheck Elementary School – Austin, Texas

• Project Manager/Superintendent, Customer Service Utility Center – Leander, Texas

• Project Manager/Superintendent, New Field Operations Project – Austin, Texas

• Project Manager/Superintendent, Arena Restrooms Renovation – Austin, Texas

EDUCATION AND CERTIFICATIONS 

• 2011 - Bachelor of Arts, Urban Design, San Antonio, TX, Trinity University

• OSHA 30 – Construction

• Quality Control Systems (QCS)
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DARIEN BROWN – DETAILS OF PROJECTS SERVING AS 
SUPERINTENDENT  

 

PROJECT NAME:  New Field Ops Facility   
                                                      901 Dalton Ln  
      Austin, Texas 78742 

PROJECT OWNER:    City of Austin, Public Works Department 
                                                     505 Barton Springs Rd. 

 Austin, Texas 78704 
OWNER CONTACT:   Alison von Stein, Project Manager 
      Alison.von‐stein@austintexas.gov 
      505 Barton Springs Road, Suite 900 
      Austin, Texas 78704 
      512‐974‐7217 (W) 
ARCHITECT:    Hagood Engineering Associates 
      Jennifer L.. Henderson, P.E. 
                             One Chiksholm Trail, Suite 5200 
      Round Rock, Texas 78681       
      (512) 244‐1546 
PROJECT COST:    $649,777.00 
FINAL PROJECT COST:  $653,910.00 
DATE STARTED:    January 15,, 2018 
DATE COMPLETED:   Dec. 15, 2018 
PROJECT MANAGER:  Curtis Brown 
SUPERINTENDENT:   Darien Brown 
PROJECT DESCRIPTION:   Work consisted of the construction of a slab‐on‐grade to serve as a foundation for a pre‐engineered 
metal building of approximately 8,140 sf. The project also included the construction of a concrete sidewalk, asphalt parking area 
(82  spaces)  and  drive  lanes  around  the  building,  construction  of water  and wastewater  service  lines  and  electrical  service 
connection to the building.  
 

 

PROJECT NAME:    Morris Memorial Park Restroom Renovations and Addition 
                                                     809 North Avenue C 
      Elgin, Texas 78621 
PROJECT OWNER:    City of Elgin 
      310 N. Main Street 
      Elgin, Texas 78621 
OWNER CONTACT:   Kerry Lacy, City Manager 
                                           KLacy@ci.elgin.tx.us 
      (512)281‐5724 
ARCHITECT:    Oxley Williams Tharp, Architects, PLLC 
                             Jim Tharp (Rep) 
                                                     509 Pecan Street, Suite 100 
                                                     Fort Worth, Texas 76102 
                                                      (817) – 993‐9844 
PROJECT COST:    $444,000.00 
FINAL PROJECT COST:             $463,733.69 
DATE STARTED:    February 2, 2015 
DATE COMPLETED:   August 1, 2015 
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PROJECT DESCRIPTION:   Construction  of  new  restroom  structure  approximately  1,765  Sq.  ft.  and  separate  admissions 
structure approximately 218 Sq. ft.  in Elgin, Texas. All necessary appurtenances were  incorporated  into the construction. The 
owner occupied the adjacent buildings of the existing project site during the entire construction period. The project involved the 
following  trades:  Existing  conditions,  sitework/earthwork,  concrete,  masonry,  architectural  metals,  wood  and  plastics, 
cabinetry/millwork,  roofing,  insulation,  doors/frames/hardware,  windows,  drywall  ceilings,  painting  (interior/exterior), 
specialties, equipment, plumbing, HVAC Mechanical, and HVAC Electrical. 
 

 

PROJECT NAME:    Leander Police Department Office Renovation and Expansion Project 
                                                     705 Leander Drive 
      Leander, Texas 78641 
PROJECT OWNER:    City of Leander 
      200 West Willis 
      Leander, Texas 78641 
OWNER CONTACT:   Chief Jeffery Hayes 
                                           jhayes@leandertx.gov 
      512‐528.2802 
ARCHITECT:    Brown Reynolds Watford Architects, Inc. 
                             Jennifer Bettiol (Rep) 
                                                     2700 Earl Rudder Freeway, Ste. 400 
                      College Station, Texas 77845 
                                                      979 – 694‐1791 
PROJECT COST:    $30,000.00 
FINAL PROJECT COST:             $42,389.00 
DATE STARTED:    August 8, 2016 
DATE COMPLETED:   Sept. 28, 2016 
PROJECT DESCRIPTION:    The project consisted of renovation and expansion of the Leander Police Department building. The 
work consisted of furnishing all materials, supplies, equipment, tools and other accessories and services needed to construct, 
renovate and complete the project. Existing space was converted into offices, a display case, and a storage room. The project 
involved the following trades: flooring, doors/hardware, security, insulation, drywall, acoustical ceiling, interior painting, HVAC 
Mechanical, and Electrical. 
 

 

PROJECT NAME:    Leander Utility Customer Services Renovation 
                                                     200 West Willis 
      Leander, Texas 78641 
PROJECT OWNER:    City of Leander 
      200 West Willis 
      Leander, Texas 78641 
OWNER CONTACT:   Joy Simonton 
                                           jsimonton@leandertx.gov 
      (512) 528.2730 
ARCHITECT:    Brown Reynolds Watford Architects, Inc. 
                             Jennifer Bettiol (Rep) 
                                                     2700 Earl Rudder Freeway, Ste. 400 
                      College Station, Texas 77845 
                                                      (979) – 694‐1791 
PROJECT COST:    $135,000.00 
FINAL PROJECT COST:             $152,573.37 
DATE STARTED:    November 2, 2015 
DATE COMPLETED:   January 2, 2016 
PROJECT DESCRIPTION:   The project consisted of renovation of the existing Leander Utility Billing & Customer Service Area 
of approximately 1,405 sq. ft. in Leander, Texas. The existing building was built in the 80’s and no longer met the city building 
codes. Majestic Services brought the building into compliance during the renovation. The project involved the following trades:  
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masonry,  cabinetry/millwork,  flooring,  doors/hardware,  security,  insulation,  doors/frames/hardware,  windows,  drywall, 
acoustical ceiling, painting (interior/exterior), teller equipment, HVAC Mechanical, and Electrical. 
 

 

PROJECT NAME:    Pilgrim Rest Primitive Baptist Church 
PROJECT OWNER:    Pilgrim Rest Primitive Baptist Church 
      5102 Bluestein Drive 

Austin, Texas 78702 
OWNER CONTACT:   Simeon Townsel 
                                                      512‐297‐6148 (M) 
ARCHITECT:    ASD Consultants & Pfluger & Associates              

Curtis Brown 
512-836-3329 

DATE STARTED:    July 2013 
PROJECT COST:     $950,000.00 
PROJECT DESCRIPTION:  Construction of a new $950,000.00, 200 seat Sanctuary constructed on 4 acres in Austin, TX. 
 

 

PROJECT NAME:    Church of Christ at East Side (Phase III) 
                                                     5701 E. Martin Luther King Blvd. 
      Austin, Texas 78702 
PROJECT OWNER:    Church of Christ at East Side   
                                                     5701 E. Martin Luther King Blvd. 
      Austin, Texas 78702 
OWNER CONTACT:   Mike Deen 
                                           Mike.Deen@eastsidecoc.com 
      512‐436‐9886 (M) 
ARCHITECT:    V. Hallum & Associates Architects                               

Aubrey Hallum, Architect 
6336 Camp Bowie Blvd., Fort Worth, TX 78751 
512‐817‐731‐8999 

PROJECT COST:    $1,400,000.00 
 
MAJESTIC SERVICES COST:  $650,000.00  
DATE STARTED:    March 1, 2014   
DATE COMPLETED:   October 30, 2014   
PROJECT DESCRIPTION:   Construction of a new $1.4M, 12,000 SF classroom. Porta‐Cachere, and office addition 
constructed on 26 acres in Austin, Texas.  
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ROHAN BANDE
Project Manager/Superintendent | Email: officeeng2@gmail.com | Phone: (682)360-6043

PROFESSIONAL SUMMARY

Rohan has 2+ years of experience as a Project Manager/Superintendent in the commercial construction industry. He collaborates 
with designers, architects, and engineers. He works side-by-side with clients to understand and meet their project goals and 
objectives. His skills and capabilities include, but are not limited to: project analysis, bidding, negotiations, project scheduling, 
value engineering, building code compliance, safety inspections, and quality control. He manages and tracks the financial interest 
of clients during the bidding and construction process. He prepares daily status reports to protect the client and Majestic Services, 
Inc.; he manages change orders to ensure that all aspects of the project are built properly and in compliance with the 
engineered/architect plans and specifications. He acts as a company representative to vendors and suppliers. Darien is engaged in 
the subcontractor selection for each assigned project. He ensures that their work is completed with the highest quality and within 
schedule. He works swiftly and diligently to resolve issues to keep the project moving forward.

FIELDS OF EXPERTISE

 Project Management
 Construction Management
 Quality Control
 Project Engineer

 Project Superintendent
 CAD/RVT Drafting
 Scheduling (P6/MS Project)
 Cost Estimating

SELECTED PROJECT EXPERIENCE

 Project Manager/Superintendent, Zilker Park trailhead Restroom – Austin, Texas
 Project Manager/ Superintendent, Pleasant Hill Public Library– Austin, Texas
 Superintendent, Eilers Neighborhood Park – Austin, Texas
 Assistant Project Manager/Project Engineer, Little Stacy Neighborhood Park- Austin, Texas
 Assistant Project Manager/Project Engineer, Ricky Guerrero Park- Austin, Texas
 Assistant Project Manager/Project Engineer, Dove Springs Recreational Center- Austin, Texas
 Assistant Project Manager/Project Engineer, Elgin High School- Austin, Texas
 Assistant Project Manager/Safety Coordinator, 5th street Garage- Austin, Texas

EDUCATION AND CERTIFICATIONS

 2018 - Master of Science in Construction Management, Arlington, TX University of Texas at Arlington
 2015 – Bachelor of Science in Civil Engineering, Indore, India, RGPV
 OSHA 30 – Construction
 AutoCAD 2D/3D | Revit Architectural
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ROHAN BANDE – DETAILS OF PROJECTS SERVING AS 
PROJECT ENGINEER/SUPERINTENDENT  

 
PROJECT NAME:  Zilker Metro Park Barton Creek Trailhead Restroom and Water Quality Improvements 
                                           2206 William Barton Drive  
                                                    Austin, TX 78704                                                      
PROJECT OWNER:  City of Austin 
                    505 Barton Springs road,  
                                                      Austin, TX 78704 
OWNER CONTACT:  D’Anne Williams 
                                                     DAnne.williams@austintexas.gov 
                                                     512-496-5880                                                                             
ARCHITECT:  Mac Ragsdale, AIA; Architecture Plus and Heimsath Architecture 
                                                     1907 N Lamar Blvd Ste 260 
                                                     Austin, TX 78705 
PROJECT COST:  $772,000.00  
FINAL PROJECT COST: $801,578.00 
DATE STARTED:  03/02/2020 
DATE COMPLETED:  12/23/2020 
PROJECT MANAGER: Sharal Brown 
SUPERINTENDENT:  Rohan Bande 
PROJECT DESCRIPTION:        Majestic Services, Inc. entered project as a General Contractor. This include materials for and the 
construction of a 733 sf restroom facility adjacent to the Zilker Hillside Theater. Project also includes site work to create a storm 
water runoff vegetative treatment for improved water quality; curb, gutter and asphalt demolition; new curb and gutter 
installation; sidewalk installation; and the installation of a boulder garden. 

 
 
PROJECT NAME: Pleasant Hill Branch Library   
                                                     211 E William Cannon Drive 
   Austin, TX 78745 
PROJECT OWNER:  City of Austin, Austin Public Library 
                                                     635 N. Pleasant Valley Rd. 

Austin, Texas 78702 
OWNER CONTACT:  Marrilee Archer, Project Manager 
   Marrilee.Archer@austintexas.gov 
   635 N. Pleasant Valley Rd. 

Austin, Texas 78702 
ARCHITECT:  Stanley Consultants, Inc. 
   Nathan Griffin, P.E. 
                           6836 Austin Center Blvd, suite 350 
   Austin, Texas 78731     
PROJECT COST:  $667,777.00 
FINAL PROJECT COST: $678,852.98 
DATE STARTED:  July 8th, 2019 
DATE COMPLETED:  In Progress 
PROJECT DESCRIPTION:  Work consisted of the Roof Replacement & HVAC upgrade; Removal of (2) existing AHU’s, removal of 
heating water boiler, installation of (2) new roof mounted AHU’s, associated control system upgrades, removal and replacement 
of roof, installation of new exterior stair for roof access. Scopes included were: Site work, Excavation, Concrete, Metal Erection, 
Electric, HVAC, HVAC Controls, Fire Protection, Plumbing & Utility. 
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PROJECT NAME:  Eilers Neighborhood Park 
                                                     401 Deep Eddy Avenue 
   Austin, TX 78703 
PROJECT OWNER:  City of Austin, Parks & Recreation Department 
   Parks & Recreation Department 
   919 W 28th ½ St 
   Austin, TX 78705 
OWNER CONTACT:  George Maldonado, Project Manager 
                                          george.maldonado@austintexas.gov 
ARCHITECT:  Design Workshop 
                           Kenley Reed (Rep) 
                                                     800 Brazos St, Suite 490 

Austin, TX 78701     
PROJECT COST:  $337,777.00 
FINAL PROJECT COST:             $365,918.99 
DATE STARTED:  September 27th, 2018 
DATE COMPLETED:  December 16th, 2019 
 
 
PROJECT DESCRIPTION:  Work consists of landscape improvements, play equipment improvements, site furnishings and 
hardscape improvements to an existing playground/picnic area. The scopes included were Site work, Concrete, Electric, Plumbing, 
Utility, Landscaping & Hardscaping 
 
 

ROHAN BANDE – DETAILS OF PROJECTS SERVING AS 
ASSISTANT PROJECT ENGINEER/SUPERINTENDENT  

 
 
PROJECT NAME:  Little Stacy Neighborhood Park 
                                                     1500 Alameda Drive 
   Austin, TX 78704 
PROJECT OWNER:  City of Austin 
   Parks & Recreation Department 
   919 W 28th ½ St 
   Austin, TX 78705 
OWNER CONTACT:  George Maldonado, Project Manager 
                                          george.maldonado@austintexas.gov 
ARCHITECT:  Asakura Robinson Company LLC 
                           Brendon Wittstruck, Senior Urban Designer 
                                                     816 Congress Avenue, suite 1270 
   Austin, TX 78701 
PROJECT COST:  $492,500.00 
FINAL PROJECT COST:             $502,325.39 
DATE STARTED:  January 7th, 2019 
DATE COMPLETED:  July 7th, 2019 
PROJECT DESCRIPTION:   The Work consisted of tree and site furnishing removal; decompaction; demolition of most of the 
existing sidewalks and disposal of spoils; installation of new concrete sidewalks; installation of basketball goal; installation of rain 
gardens and masonry weirs with underground drainage and related site grading; installation of new underground electrical 
service to connect to existing structures; installation of new ADA accessible parking space; retrofit of existing restroom fixtures 
to comply with Texas Accessibility Standards; modification of existing CMU retaining walls; addition of bike racks, picnic table, 
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and barbecue grill; and landscaping improvements. Installation of light poles and fixtures for tennis court lighting and site lighting 
is excluded from base bid scope but is listed as an alternate. Landscape plantings, other than repairing disturbed areas, Installation 
of new playground equipment, including slide. 
 
PROJECT NAME:  Ricky Guerrero Pocket Park 
                                                     2006 6th Street 
   Austin, Texas 78704 
PROJECT OWNER:  City of Austin 
   Parks & Recreation Department 
   919 W 28th ½ St 
   Austin, TX 78705 
OWNER CONTACT:  George Maldonado, Project Manager 
                                          george.maldonado@austintexas.gov 
ARCHITECT:  MWM DesignGroup, Inc. 
   305 E Huntland Dr. STE. 200 
   Austin, Texas 
PROJECT COST:  $377,000.00 
FINAL PROJECT COST:             $408,870.00 
DATE STARTED:  January 23rd,2019 
DATE COMPLETED:  July 23rd,2019 
PROJECT DESCRIPTION:  The Work consists of Renovation of restrooms to comply with ADA and Texas Accessibility 
Standards, demolition of existing sidewalks and disposal of spoils, installation of new, ADA compliant sidewalks and new poles 
and lighting for new sidewalks and renovation of van accessible parking space to meet code, installation of a rain garden and 
landscaping. 
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Project Management and Ability Schedule
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DEVELOPMENT AND MANAGEMENT OF PROJECT SCHEDULES 

Proposed Work Plan 

Majestic Services, Inc. will meet with the AISD Representative/Architect to ensure that our 

understanding of the details of the project logistics and the timeframe to complete the work aligns 

with one another. We will provide a construction schedule and schedule of values for approval. We 

will provide all of the necessary submittals for approved by the Architect. We will attend the pre-

construction conference prior to the start of construction.  After the start of construction, Majestic 

Services will hold weekly meetings, provide a two weeks look ahead, and update the project 

schedule on a weekly basis. We will provide and maintain progress photos and progress reports 

and hold regular safety meetings for working and sub-construction.  

Majestic Services’ management of the project will consist of a Project Manager who will be the 

primary contact person with the Architect.  A Superintendent who will be on site at all times, 

manage the day-to-day operations, and serve as a safety manager.  Safety meetings will be held on 

a regular basis. Majestic Services will hold pre-construction meetings with all of its subs and require 

them to attend the weekly meeting when necessary. Majestic Services is familiar with all practices 

and procedures related to scheduling discrepancies, safety and noise control, work hours, and 

stored materials. Majestic Services also will Majestic Services  will ensure that all submittals, 

warranties and punch list items are supplied to the owner at the scheduled time. Majestic Services 

will work with sub-contractors to ensure that they meet the project schedule as committed to the 

client.  Majestic Services will ensure that all sub-contractors are familiar with the practices and 

procedures by holding weekly construction meetings to address any scheduling or staffing issues. 

Quality Control System 

Majestic Services will have a Quality Control Manager on the job site at key times. The objective of 

the Quality Control Manager is to ensure that all work performed on the project comply with the 

contract requirements, and to notify the Project Manager and the Superintendent of any non-

conformance to the plans and specifications. The Quality Control Manager will also ensure that 

corrections are made.  

General responsibilities of Quality Control Manager are to have complete authority to reject any 

materials or construction and to discharge any employee who fails to comply with the quality 

control plan approved for this project.  Upon receipt, materials are to be checked against shop 

drawings, approved submittals, and contract specifications for compliance.  

Majestic Services utilizes a three phase control system for Quality Control (i.e., a preparatory 

phase, an initial phase, and a follow-up phase).   
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QUALITY CONTROL
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QUALITY CONTROL PLAN 
Majestic Services, Inc. has a Quality Control Plan that is over 150 pages. Our detailed Quality
Control Plan can be provided upon request. For the sake of minimizing the number of pages of
this bid proposal, ASD Consultants as elected to provide an outline which highlights the topics
included in the detailed Quality Control Plan.

Majestic Services, Inc. believes that quality construction is the shared responsibility of the
construction contractor and the project sponsor. Mutual goals must be established to avoid
confusion and misunderstood expectations. Contract documents will be used as the foundation
to clearly define the quality of materials and workmanship required for a project.

Majestic Services is responsible for all activities necessary to manage, control, and document
work so as to ensure compliance with the contract plans and specifications. Responsibilities
includes ensuring adequate quality control services are provided work accomplished on and off-
site by its organization, suppliers, subcontractors, technical laboratories and consultants. The
work activities include safety, submittal management, and all other functions relating to the
requirement for quality construction.

Majestic Services has created and instituted a quality control plan that encompasses the
following table of content.

QUALITY   CONTROL   PLAN 

TABLE OF CONTENTS 

I. APPOINTMENT & DUTIES OF QC PERSONNEL 

A. Contractor Quality Control Representative

II. QUALIFICATIONS OF QC PERSONNEL

A. Qualifications of CQC Person

III. SUBMITTALS

A. Submittal Review Procedures

B. Submittal Register

C. Submittal Transmittal Form
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IV. INSPECTION SYSTEM

A. List of Definable Features of Work

B. Three Phases of Inspections

C. Inspection Schedule

V. TESTING

A. Testing Procedures

B. Testing Plan and Log

C. Testing Laboratory Accreditation Information

VI. REWORK PROCEDURE

VII. DOCUMENTATION

A. A complete record of QC Program documentation shall be maintained.

B. Reports

1. QC Meeting Minutes

2. Contractor Production Report

3. Contractor Quality Control Report

4. Certified Test Reports
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Statement of Safety and Health Policy 
Majestic Services, Inc. has a very comprehensive Safety Plan and elected to present a statement of its 
safety policy along with a few examples of some of its general safety rules. In addition, a safety checklist 
has been include to demonstrate areas that are covered.  

Company Safety Policy

Majestic Services, Inc. is committed to providing a safe and healthy working environment for all 
employees. Safety is our number one priority. Our goal of achieving compliance with OSHA statutory 
regulations, relating to employee health and safety, are met through cooperation and participation. This 
program will be reviewed at least annually to determine whether Majestic Services, Inc. is successful in 
meeting our goals and objectives, and to insure deficiencies can be identified and the program revised. 

A. This program is to serve as a guide in achieving:

1. Elimination of personal injury and property damage.
2. Establishing lines of communication, responsibilities and accountability for safety.
3. Compliance with OSHA, state, local and client safety and health standards.

B. Maintenance of work areas based on safety can lead to better workmanship, production and
morale. This leads to growth for the Company and our employees.

C. Maintaining safety standards benefit everyone; creating a better environment for the Company,
its employees and their families.

D. Supervisors and employees will be required to read this policy statement and abide by its
contents and programs. Management, supervisors and employees will make such a program
successful.

E. Teamwork between Management and employees and among the employees themselves is
required in all safety and health matters.

F. Employee participation in safety awareness will be the backbone of this successful program.
Employee participation will be encouraged in the development of all training programs,

G. Subcontractor compliance with this program is mandatory.

GENERAL SAFETY RULES 

A. The following is a list of general safety rules for all employees and workers on Majestic Services,
Inc. projects.

1. All employees will fully comply with  Majestic Services, Inc. Safety and Health Rules and
State and Federal OSHA Standards.

2. "No Smoking" areas will be observed. Smoking is not allowed within 50 feet of buildings
where combustible or flammable liquids are stored.

3. All employees will wear the appropriate eye, ear, face and foot protection.

4. Eye Protection
a. Only safety glasses with the 287 number clearly stamped on them

are permitted on the jobsite.
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b. A full-face shield is required when using a grinder, metal chop saw 
or when using compressed air to dry or clean any work area. 

c. Eye protection is required when directing a pneumatic concrete 
pump hose. 

d. NOTE: In case a foreign particle enters your eye, try not to rub it. 
Proceed to the nearest emergency eyewash station and flush the 
eye for at least fifteen minutes. If the irritation persists, seek 
assistance from your supervisor. 

 
5. Ear Protection 

a. Ear protection is required at all times when using powered equipment and 
working near loud machinery. 

b. When using the reusable type of earplugs, wash the plugs regularly. If using 
the disposable type, never wear them more than two times. 

 
6. Foot Protection 

a. Wear good quality, leather boots at all times. 
b. Steel-toed boots are highly recommended. 

 
7. Head Protection -Wear hardhats that meet Fed. Spec. Z89.1-1986 whenever there is any 

potential of injury from falling objects or when work is being performed overhead. 
 

8. Tuck or secure all loose articles of clothing, jewelry, hair, etc., out of the way before 
attempting to use power tools or working near machinery. 

 
9. Inspect all personal protective equipment on a regular basis. If equipment shows signs of 

excessive wear or damage, DO NOT USE IT. Ask for a replacement immediately. 
 

10. PROHIBITED: Fighting, horseplay or engaging in practical jokes, gambling, use or 
possession of firearms, ammunition, or illegal drugs. 

 
11. All workers will receive safety training from their employer prior to being assigned to new 

tasks or equipment (including ladders, scaffolds, PPE, tools, machinery, etc.), or for 
duties for which they have not previously been trained. 

 
12. Workers will not be assigned, allowed, or required to work alone in areas where 

hazardous conditions exist that could endanger his/her safety, unless he/she can 
communicate with others; be heard or be seen. 

 
13. Drinking water will be in sanitary metal or plastic "cooler type" containers, clearly labeled 

as to contents. A common drinking cup is prohibited. Disposable drinking cups and a 
container for their disposal will be available. Toilet facilities are furnished one for every 
twenty workers. 

 
14. Warning signs, signals, and barricades will be posted to alert workers and the public of 

construction hazards. 
 

15. Conduct a good, daily cleanup in work areas at the end of each shift, and as necessary to 
maintain an orderly jobsite. 

 
16. REMEMBER: Consider safety throughout the day. Consider what can be done, as an 

individual, to make work areas safer for everyone. 
 

17. When grinding, always be aware of where sparks are flying. Avoid directing the sparks 
toward co-workers, doorways or any flammable material. 

59



 
18. Wear a full-face shield, good leather gloves and hearing protection when using a grinder. 

NEVER let the grinding disc or wire wheel come within 6 inches of any part of the body. 
 

19. Disconnect the power source when changing grinding discs or wire wheels on grinders. 
 

20. Equipment and materials stored above ground level must be at least 6 feet from the 
edge of the floor. They must be secured to prevent accidental dislodging to the level 
below. 

 
21. All workers will use an OSHA approved safety harness when working at an elevated 

height of six feet or above. Secure shock-absorbing lanyards above the point of operation 
to an anchorage point, structural member or static line capable of supporting a minimum 
dead weight of 5,000 lbs. or 2 times the maximum intended per person or load. 

 
Guard all floor openings and holes with standard railing or covers and secure against accidental 
displacement. Guard all open sided floors, roof platforms and runways 6 feet or more above the adjacent 
floor or ground level, with a guardrail, mid-rail and toe-board. 
 
 
COVID-19 RULES APPLICABLE TO SITES  
Actions must be taken on the jobsite to control the spread of Covid-19 among workers and 
constituencies. City and State ordinances supersedes anything written in the Covid-19 rules which 
follows.  
 
Majestic Services’ Site Superintendent in control of a site must: 

1. Require each individual to wear a face covering at all times. 

2. Clean and disinfect high touch items at least twice per day. 
3. Limit the number of individuals who gather or stand together to ten or less. 

4. Limit the number of individuals who gather or stand together to ten or less; Require at least six feet   
    between groups of individuals except when the groups are seated at tables that are at least four feet  
    apart and separated by a solid barrier. 
5. Conduct a general health pre-screening of each worker every day before the worker begins his or her  
    shift using a touchless thermometer.  
6. Keep toilets clean, sanitary and operational at all times and ensure proper disposal of waste from these    
    facilities. 

7. Provide single use disposable paper towels and no-touch trash receptacles in restrooms and   
    breakrooms. 

8. Mandate workers wash their hands for at least twenty seconds at the following times. 
 a. Before workers begin work; 
 b. After workers remove gloves; 
 c. Before and after the use of shared items such as tools, electronic; 
 d. Devices or multi-user devices; 
 e. Before and after any meal or restroom breaks; and 
 f.  After a worker’s shift or work time ends; and for workers confirmed to have contracted  
     COVID-19, follow all directions from Austin Public Health concerning that worker and other  
     workers that may have come in contact with the infected worker. 

9.  For workers confirmed to have contracted COVID-19, follow all directions from Austin Public Health  
     concerning that worker and other workers that may have come in contact with the infected worker. 
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10. Sign Postings: 

 a. At least one face covering signs at or near each entrance. 
            b. At least one Austin Public Health “Help Prevent Disease” signs at each entrance and on each  

    restroom door (available for download and print at:    
    
http://www.austintexas.gov/sites/default/files/files/Health/General%20Hygiene%20Flyer
%20Final2-1-eng-051120.pdf). 

c. Where information for workers is customarily posted, at least one sign in English and at least  
    one sign in Spanish that explains the requirement to remain at least six feet apart and the 
    requirement to wear a face covering. 

 
 

                Safety Plan Check List 
 
1. Written Program:   Majestic Services, Inc. will review and evaluate this Safety Program on an annual 

basis, or when changes occur to regulatory standards that prompt revision of this document, or when 
facility operational changes occur that require a revision of this document. Effective implementation 
of this program requires support from all levels of management within this  Majestic Services. This 
written program will be communicated to all personnel that are affected by it. It encompasses the 
total workplace, regardless of number of workers employed or the number of work shifts. It is 
designed to establish clear goals, and objectives. 

2. General Requirements:   Majestic Services, Inc. will establish crane safety operational procedures 
through the use of this document. This Safety Program applies to cranes used in conjunction with 
other material handling equipment for the movement of material. All types of cranes that may be 
utilized on Majestic Services, Inc. projects are covered. 

3. Initial Training:  Training shall be conducted prior to job assignment.  Majestic Services requires 
training to ensure that the purpose, function, and proper use of cranes is understood by employees 
and that the knowledge and skills required for the safe application, and usage is acquired by 
employees. This Safety Program shall be provided to, and read by all employees receiving training. 
The training shall include, as a minimum the following: 
3.1. Pre-operational inspection requirements of the crane to be used. 
3.2. Specific operational requirements of the crane to be used. 
3.3. Principals of crane operations. 
3.4. Recognition of applicable hazards associated with the work to be completed.  
3.5. Load determination and balancing requirements. 
3.6. Procedures for removal of a crane service.  
3.7. All other employees whose work operations are or may be in an area where cranes may be 

utilized, shall be instructed to an awareness level concerning hazards associated with cranes.  
3.8. Physical and mental requirements of operators. Crane operators will be screened for physical 

and mental impairments that could result in a improper use. Operators will meet as a minimum, 
the following requirements before being certified to operate cranes:  
• Be drug and alcohol free during any lifting event.  
• Be thoroughly trained in all facets of the required lift.   
• Have a mature and safe attitude at all times.   
• Have good depth perception (essential for load spotting). 
• Have good hearing and vision (corrected or uncorrected). 
• Have no history of unsafe acts in the workplace. 
• Have the ability to react quickly in an emergency. 
• Take no medication that will interfere with the operation. 
• Understand the requirements for all phases of the lift. 
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3.9. Certification.  Majestic Services shall ensure that employee training has been accomplished and 
is being kept up to date. The certification shall contain each employee's name and dates of 
training. 

4. Refresher Training:  This Safety Program shall be provided to, and read by all employees receiving 
refresher training. The training content shall be identical to initial training. Refresher training will be 
conducted on an annual basis or when the following conditions are met, which ever event occurs 
sooner.  
4.1. Retraining shall be provided for all authorized and affected employees whenever (and prior to) 

there being a change in their job assignments, a change in the type of crane used, equipment 
being lifted, lifting procedures, or when a known hazard is added to the lifting environment.  

4.2. Additional retraining shall also be conducted whenever a periodic inspection reveals, or 
whenever Majestic Services, Inc. has reason to believe, that there are deviations from or 
inadequacies in the employee's knowledge or use of crane procedures.  

4.3. The retraining shall reestablish employee proficiency and introduce new or revised methods and 
procedures, as necessary.  

4.4. Certification.  Majestic Services shall ensure that employee training has been accomplished and 
is being kept up to date. The certification shall contain each employee's name and dates of 
training. 

5. Safe Operating Practices for Operators: Whenever any crane is used, the following safe practices (as 
a minimum) shall be observed: 
5.1. Always check warning devices and signals before use. 
5.2. Always document and maintain inspection records. 
5.3. Always ensure cranes shall not be loaded in excess of their rated capacities. 
5.4. Always ensure the new location support the weight? 
5.5. Always keep employees clear of loads about to be lifted and suspended loads. 
5.6. Always keep suspended loads clear of all obstructions. 
5.7. Always lockout before maintenance or repairing cranes. 
5.8. Always position the hook directly over the load before lifting. 
5.9. Always test brakes by a short lift to ensure control. 
5.10.  Before being lifted, loads will be checked for proper balance. 
5.11.  Follow the manufacturer's recommendations. 
5.12.  Frequently inspect cranes exposed to adverse conditions. 
5.13.  Hands must not be placed between the suspension means and the load during lifting. 
5.14.  Know where you're going to set the load down! 
5.15.  Know your travel path in advance of the lift! 
5.16.  Loads will in all cases be properly balanced to prevent slippage. 
5.17.  Move loads only after being signaled by the designated, qualified signaler. 
5.18.  Never allow riders on loads or hooks. 
5.19.  Never allow unauthorized persons to operate cranes.  
5.20.  Never attempt to operate a crane or hoist that is suspected to be unsafe.  
5.21.  Never carry loads over workers.   
5.22.  Never carry loads past workers (they must yield right of way).   
5.23.  Never use a cranes that are damaged or defective in any way.  
5.24.  Operators must watch the signalers.    
5.25.  Shock loading is prohibited.   
5.26.  Signalers must keep line-of-sight with the operator.  
5.27.  Signalers must watch the load.  
5.28.  Test all hoist controls and brakes at the beginning of each shift. 

6. Safe Operating Practices for Signalers:  Whenever any crane is used, the following safe practices (as 
a minimum) shall be observed: 
6.1. Ensure that only one person is the designated signaler.  
6.2. Ensure the operator acknowledges every signal.  
6.3. Follow the manufacturer's recommendations.  

62



6.4. Know the new location will support the weight. 
6.5. Maintain line-of-sight with the operator.  
6.6. Operators must watch the signalers.  
6.7. Plan in advance where the load is going! 
6.8. Stop the operation any time comprehension is lost. 
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Majestic Services, Inc. is including a snapshot of its Balance Sheet and Profit and Lost Report for the 
last fiscal year, 2020 for your consideration. In comparison to 2019, our revenue growth has 
improved considerable.  
 
The company’s formal Financial Review will not be available until the end of first quarter 2021.  
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Dec 31, 20

ASSETS
Current Assets
Checking/Savings
Amplify Credit Union Checking 401,184.36
Amplify Credit Union Savings 86,630.99
Amplify Business Line Of Credit 19.51

Total Checking/Savings 487,834.86

Accounts Receivable
Accounts Receivable 145,681.38
Accounts Receivable-Retainage 100,865.34

Total Accounts Receivable 246,546.72

Other Current Assets
Deferred State Tax Benefit -68.00
Employee Advance 150.00

Total Other Current Assets 82.00

Total Current Assets 734,463.58

Fixed Assets
Automobile 79,872.34
Office Furniture 7,609.92
Leasehold Improvements 4,960.63
Accumulated Depreciation -73,295.00

Total Fixed Assets 19,147.89

TOTAL ASSETS 753,611.47

LIABILITIES & EQUITY
Liabilities
Current Liabilities
Accounts Payable
Accounts Payable -1,138.62

Total Accounts Payable -1,138.62

Credit Cards
Credit Card Payable 12.00

Total Credit Cards 12.00

Other Current Liabilities
Current Portion of LTD 12,815.75
Billings in Excess of Costs & E 156,702.00
Due to Sharal Brown 11,301.00
Payroll Liabilities -350.00

Total Other Current Liabilities 180,468.75

Total Current Liabilities 179,342.13

Long Term Liabilities
PPP Loan 45,712.07
Less Current Portion of LTD -12,815.75
N/P - Lexus 18,184.00
Due to Shareholder 100,000.00

Total Long Term Liabilities 151,080.32

Total Liabilities 330,422.45

11:09 AM Majestic Services, Inc.
01/05/21 Balance Sheet
Accrual Basis As of December 31, 2020
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Dec 31, 20

Equity
Capital Stock 1,000.00
Additional Paid-in Capital 1,350.09
Retained Earnings 33,612.36
Net Income 387,226.57

Total Equity 423,189.02

TOTAL LIABILITIES & EQUITY 753,611.47

11:09 AM Majestic Services, Inc.
01/05/21 Balance Sheet
Accrual Basis As of December 31, 2020
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Jan - Dec 20

Ordinary Income/Expense
Income
% Completion Adjustment 109,194.00
Construction Income 2,408,003.25
Miscellaneous Construction Inco -36.02
Uncategorized Income 1,025.64

Total Income 2,518,186.87

Cost of Goods Sold
Canopy/Window Covering 11,846.11
Professional Consultant Svcs 31,428.80
Permits/Inspections 1,002.48
Window Treatment 3,810.00
Accessories (Interior) 5,561.90
Blueprints 1,155.59
Bonds 40,081.00
Building Insulation 1,732.50
Concrete Pour 179,614.17
Concrete Saw Cutting 10,825.25
Concrete Scan 2,800.00
Core Drill 3,700.00
Demolition 5,750.00
Doors/Frames/Hardware 26,969.03
Electrical 181,859.34
Erosion Control 6,655.61
Equipment Rental 14,864.73
Fence/Gate 6,420.63
Fire Protection Coverage 216.00
Fire Alarm/Sprinkler System 39,684.97
Flooring 18,319.79
Janitorial (COS) 3,240.00
Landscaping 31,727.73
Masonry/Stucco Wall 50,986.90
Mechanical 210,979.08
Metals Building Panels/Installa 221,648.58
Millwork 19,950.00
Miscellaneous Construction Item 3,283.71
Mobilization 28,904.14
Overhead Doors 14,780.48
Painting 11,011.16
Partitions/Drywall/Framing 23,525.54
Pest Control/Pesticide Treatm't 378.88
Plumbing 93,778.63
Roofing 7,000.00
Signs 2,174.28
Site Work/Earthwork 206,110.57
Site Survey 6,535.00
Steel 58,784.59
Striping, Wheel Stops, Etc. 2,572.84
Tilework 8,903.66
Utilities (COS) 66,188.59
Water Tank 35,707.65
Windows/Glass 50,918.70

Total COGS 1,753,388.61

Gross Profit 764,798.26

11:07 AM Majestic Services, Inc.
01/05/21 Profit & Loss
Accrual Basis January through December 2020
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Jan - Dec 20

Expense
Education/Tralning 79.50
Credit Card Service Fee -37.00
Administrative Support 17,161.60
Tolls/Parking Fees 372.86
Certifications (New/Renewal) 173.96
Automobile Expense 4,799.55
Bank Charges 25.00
Computer and Internet Expenses 500.92
Dues and Subscriptions 2,509.64
Fuel & Mileage Reimbursement 4,613.96
Insurance Expense 7,276.95
Interest Expense 320.83
Janitorial Services 1,800.00
Meals (Take-Out 100% Deductibl) 134.89
Miscellaneous Expense 1,484.88
Office Decor 129.84
Superintendent 30,000.00
Supplies Reimbursement 7.94
Office Supplies 518.21
Gross Wages and Taxes 245,057.25
Professional Fees 31,095.00
Rent Expense 5,000.00
Repairs and Maintenance 4,779.80
Uncategorized Expenses 5,977.09

Total Expense 363,782.67

Net Ordinary Income 401,015.59

Other Income/Expense
Other Income
Interest Income 15.79

Total Other Income 15.79

Other Expense
Penalties & Settlements 85.00
Ask My Accountant 13,719.81

Total Other Expense 13,804.81

Net Other Income -13,789.02

Net Income 387,226.57

11:07 AM Majestic Services, Inc.
01/05/21 Profit & Loss
Accrual Basis January through December 2020
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INDEPENDENT ACCOUNTANTS’ REVIEW REPORT 
 
 
To Management 
Majestic Services, Inc. 
Austin, Texas 
 

We have reviewed the accompanying financial statements of Majestic Services, Inc. (a 
Corporation), which comprise the balance sheets as of December 31, 2019 and 2018, and the 
related statements of operations, changes in stockholder’s equity and cash flows for the years 
then ended, and the related notes to the financial statements. A review includes primarily 
applying analytical procedures to management’s financial data and making inquiries of company 
management. A review is substantially less in scope than an audit, the objective of which is the 
expression of an opinion regarding the financial statements as a whole. Accordingly, we do not 
express such an opinion. 

Management’s Responsibility for the Financial Statements 

Management is responsible for the preparation and fair presentation of these financial statements 
in accordance with accounting principles generally accepted in the United States of America; this 
includes the design, implementation, and maintenance of internal control relevant to the 
preparation and fair presentation of financial statements that are free from material misstatement 
whether due to fraud or error. 

Accountants’ Responsibility 

Our responsibility is to conduct the review engagement in accordance with Statements on 
Standards for Accounting and Review Services promulgated by the Accounting and Review 
Services Committee of the AICPA. Those standards require us to perform procedures to obtain 
limited assurance as a basis for reporting whether we are aware of any material modifications 
that should be made to the financial statements for them to be in accordance with accounting 
principles generally accepted in the United States of America. We believe that the results of our 
procedures provide a reasonable basis for our conclusion. 
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Accountants’ Conclusion 

Based on our review, we are not aware of any material modifications that should be made to the 
accompanying financial statements in order for them to be in accordance with accounting 
principles generally accepted in the United States of America. 

Supplementary Information 

The supplementary information included in Schedules 1 through 5 is presented for purposes of 
additional analysis and is not a required part of the basic financial statements. Such information 
is the responsibility of management and was derived from, and relates directly to, the underlying 
accounting and other records used to prepare the financial statements. The supplementary 
information has been subjected to the review procedures applied in our review of the basic 
financial statements. We are not aware of any material modifications that should be made to the 
supplementary information. We have not audited the supplementary information and, 
accordingly, do not express an opinion on such information. 

 
 
 
Ridout, Barrett & Co., P.C. 
April 29, 2020 
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MAJESTIC SERVICES, INC. 
BALANCE SHEETS 

DECEMBER 31, 2019 AND 2018 
 
 
 

See Independent Accountants’ Review Report 
and Notes to the Financial Statements  

2019 2018

CURRENT ASSETS X X
Cash and Cash Equivalents 167,634$        198,898$        
Accounts Receivable - Trade 223,517          45,415            
Accounts Receivable - Retainage 54,286            59,675            
Costs and Estimated Earnings in Excess X X

of Billings on Uncompleted Contracts 6,253              -                      
Prepaid Expenses -                      1,182              

X X
Total Current Assets 451,690          305,170          

X X
PROPERTY AND EQUIPMENT X X

Furniture and Fixtures 6,538              6,538              
Leasehold Improvements 4,961              4,961              
Vehicles 79,799            79,799            
Less: Accumulated Depreciation (73,295)           (55,697)           

X X
Net Property and Equipment 18,003            35,601            

-                      -                      
OTHER ASSETS -                      -                      

Deferred State Tax Benefit -                      102                 

-                      -                      

Total Other Assets -                      102                 

X X
TOTAL ASSETS 469,693$        340,873$        
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MAJESTIC SERVICES, INC. 
BALANCE SHEETS 

DECEMBER 31, 2019 AND 2018 
 
 
 

See Independent Accountants’ Review Report 
and Notes to the Financial Statements  

2019 2018

CURRENT LIABILITIES
Accounts Payable - Trade 2,776$            -$                    
Accounts Payable - Related Party 20,000            20,000            
Billings in Excess of Costs and Estimated X X

Earnings on Uncompleted Contracts 272,149          119,854          
Accrued Liabilities 144                 25                   
Current Portion of Long-Term Debt 12,816            11,312            

X X
Total Current Liabilities 307,885          151,191          

X X
LONG-TERM LIABILITIES X X

Notes Payable - Less Current Portion 14,477            27,292            
Note Payable - Stockholder 111,301          111,301          
Line of Credit -                      25                   
Deferred Income Tax - State 68                   -                      

X X
Total Long-Term Liabilities 125,846          138,618          

X X
STOCKHOLDER'S EQUITY

Common Stock 1,000              1,000              
Additional Paid-in Capital 1,350              1,350              
Retained Earnings 33,612            48,714            

X X
Total Stockholder's Equity 35,962            51,064            

X X
TOTAL LIABILITIES AND 

STOCKHOLDER'S EQUITY 469,693$        340,873$        
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MAJESTIC SERVICES, INC. 
STATEMENTS OF OPERATIONS 

FOR THE YEARS ENDED DECEMBER 31, 2019 AND 2018 
 
 
 

See Independent Accountants’ Review Report 
and Notes to the Financial Statements  

2019 2018

REVENUES (Schedule 1) 1,087,948$     1,644,553$     

COST OF REVENUES (Schedule 1) 894,826          1,508,071       

GROSS PROFIT 193,122          136,482          

OPERATING EXPENSES (Schedule 4) 206,745          200,730          

LOSS FROM OPERATIONS (13,623)           (64,248)           

OTHER INCOME (EXPENSE)
Interest Income 485                 253                 
Interest Expense (1,258)             (1,798)             
Miscellaneous Income -                      7,592              
Penalties (411)                -                      
Contributions (125)                (105)                

Total Other Income (Expense) (1,309)             5,942              

LOSS BEFORE PROVISION FOR 
   (BENEFIT FROM) TAXES (14,932)           (58,306)           

PROVISION FOR TAXES 170                 311                 

NET LOSS (15,102)$         (58,617)$         
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MAJESTIC SERVICES, INC. 
STATEMENTS OF CHANGES IN STOCKHOLDER’S EQUITY 

FOR THE YEARS ENDED DECEMBER 31, 2019 AND 2018 
 
 
 

See Independent Accountants’ Review Report 
and Notes to the Financial Statements  

ADDITIONAL

PAID-IN RETAINED

SHARES AMOUNT CAPITAL EARNINGS TOTAL

Balance at December 31, 2017 -             1,000$       1,350$           107,331$      109,681$   

Net Loss -             -                -                     (58,617)         (58,617)      

Balance at December 31, 2018 -             1,000         1,350             48,714          51,064       

Net Loss -             -                -                     (15,102)         (15,102)      

Balance at December 31, 2019 -             1,000$       1,350$           33,612$        35,962$     

COMMON STOCK
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MAJESTIC SERVICES, INC. 
STATEMENTS OF CASH FLOWS 

FOR THE YEARS ENDED DECEMBER 31, 2019 AND 2018 
 
 
 

See Independent Accountants’ Review Report 
and Notes to the Financial Statements  

2019 2018

Net Loss (15,102)$          (58,617)$        

Depreciation                                                         17,598             17,598           
Deferred Taxes 170                  311                
(Increase) Decrease in: x x

Accounts Receivable (172,713)          121,947         
Cost and Estimated Earnings in Excess x x

Of Billings on Uncompleted Contracts (6,253)              -                     
Prepaid Expenses 1,182               3,555             

Increase (Decrease) in: x x
Accounts Payable 2,776               (156,125)        
Accrued Expenses 119                  (2,682)            
Billings in Excess of Costs and Estimated x

Earnings on Uncompleted Contracts 152,295           13,879           

Total Adjustments (4,826)              (1,517)            

NET CASH USED IN OPERATING ACTIVITIES (19,928)            (60,134)          

CASH FLOWS FROM FINANCING ACTIVITIES:
Principal Payments on Long-Term Debt (11,336)            (11,859)          

NET CASH USED IN FINANCING ACTIVITIES (11,336)            (11,859)          

NET DECREASE IN CASH AND CASH EQUIVALENTS (31,264)            (71,993)          
 
CASH AND CASH EQUIVALENTS AT

BEGINNING OF YEAR 198,898           270,891         

CASH AND CASH EQUIVALENTS AT END OF YEAR 167,634$         198,898$       

TO NET CASH PROVIDED BY (USED IN) OPERATING ACTIVITIES:
ADJUSTMENTS TO RECONCILE NET INCOME (LOSS)

CASH FLOWS FROM OPERATING ACTIVITIES:
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MAJESTIC SERVICES, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2019 AND 2018 
 
 
 

See Independent Accountants’ Review Report  

NOTE 1 – SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES 
 
COMPANY’S ACTIVITIES – Majestic Services, Inc. (“the Company”) is engaged in general 
contracting for the construction, remodeling and repair of commercial and residential buildings 
and architectural services.  The work is performed under cost-plus-fee contracts and fixed-price 
contracts and generally last one month to one year.  The Company’s primary market area is the 
State of Texas. 
 
ESTIMATES – The preparation of the financial statements in conformity with accounting 
principles generally accepted in the United States of America requires management to make 
estimates and assumptions that affect the reported amounts of assets and liabilities and disclosure 
of contingent assets and liabilities at the date of the financial statements and the reported 
amounts of revenues and expenses during the reporting period. Actual results could differ from 
those estimates. Management periodically evaluates estimates used in the preparation of the 
financial statements for continued reasonableness. Appropriate adjustments, if any, to the 
estimates used are made prospectively based upon such periodic evaluation. It is reasonably 
possible that changes may occur in the near term that would affect management’s estimates with 
respect to the percentage of completion method. 
 
Revisions in estimated contract profits are made in the year in which circumstances requiring the 
revision become known.  
 
BALANCE SHEET CLASSIFICATIONS – The Company includes in current assets retentions 
receivable under construction contracts that may extend beyond one year. A one-year time period 
is used as classifying all other current assets and liabilities. 
 
CASH AND CASH EQUIVALENTS – For purposes of reporting cash flows, the Company 
considers all highly liquid investments purchased with a maturity of three months or less at 
acquisition as cash and cash equivalents in the accompanying balance sheets. 
 
ACCOUNTS RECEIVABLE – Trade accounts receivable from construction, operation and 
maintenance are based on amounts billed to customers as work progresses in accordance with 
agreed-upon contractual terms at periodic intervals. Normal trade receivables are due 30 days 
after issuance of the invoice. Contract retentions are usually due 30 days after completion of the 
project and acceptance by the customer. Trade accounts receivable are recorded at the invoiced 
amount and do not bear interest.  
 
BAD DEBT EXPENSE – The Company has elected to record bad debts using the direct write-
off method. Generally accepted accounting principles require that the allowance method be used 
to recognize bad debts; however, the effect of using the direct write-off method is not materially 
different from the results that would have been obtained under the allowance method. Bad debts 
are charged directly to expense when deemed uncollectible. 
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MAJESTIC SERVICES, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2019 AND 2018 
 
 
 

See Independent Accountants’ Review Report  

NOTE 1 – SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES (Continued) 
 
PROPERTY AND EQUIPMENT – Property and equipment are stated at cost. Depreciation is 
computed primarily using the straight-line method based on the following estimated useful lives: 
 
 Furniture and Fixtures 3-5 years 
 Leasehold Improvements 7-15 years 
 Vehicles 5-7 years 
 
Leasehold improvements are amortized on a straight-line basis over the shorter of the estimated 
useful life of the improvement or the lease term. Additions, renewals, and betterments that 
significantly extend the life of the asset are capitalized. Expenditures for repairs and maintenance 
are charged to expense as incurred. 
 
Depreciation of property and equipment amounted to $17,598 for December 31, 2019 and 
$17,598 for 2018. 
 
For assets sold or otherwise disposed of, the cost and related accumulated depreciation are 
removed from the accounts, and any related gain or loss is reflected in income for the period. 
 
REVENUES AND COST OF REVENUES – The Company records revenues and cost of 
revenues using the accrual method of accounting, whereby revenues from long-term construction 
contracts are recorded on the basis of the Company’s estimates on the percentage-of-completion 
of contracts based on the ratio of actual costs incurred to total estimated costs. The percentage-
of-completion method (an input method) is the most representative depiction of the Company’s 
performance because it directly measures the value of the services transferred to the customer. 
 
Contract costs include all direct material, sub-contractor, labor, and certain other direct costs, as 
well as those indirect costs related to contract performance, such as indirect labor, supplies, tools, 
repairs and depreciation costs. General and administrative costs are charged to expense as 
incurred. Provision for estimated losses on uncompleted contracts are made in the period in 
which such losses are determined. Changes in job performance, job conditions, contract penalty 
provisions, claims, change orders, settlements and estimated profitability, are accounted for as 
changes in estimates in the current period. Claims for additional contract revenues are recognized 
when realization of the claim is probable and the amount can be reasonably determined or 
estimated.  
 
The Company recognizes revenue, but not profit, on certain uninstalled materials that are not 
specifically produced, fabricated, or constructed for a project. Revenue on these uninstalled 
materials is recognized when control is transferred. Changes to total estimated contract cost or 
losses, if any, are recognized in the period in which they are determined as assessed at the 
contract level. Pre-contract costs are expensed as incurred unless they are expected to be 
recovered from the client.  
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MAJESTIC SERVICES, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2019 AND 2018 
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NOTE 1 – SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES (Continued) 
 
REVENUES AND COST OF REVENUES (Continued) – Project mobilization costs are 
generally charged to project costs as incurred when they are an integrated part of the 
performance obligation being transferred to the client.  
 
The asset, "Costs and Estimated Earnings in Excess of Billings on Uncompleted Contracts", 
represents revenues recognized in excess of amounts billed. The liability, "Billings in Excess of 
Costs and Estimated Earnings on Uncompleted Contracts", represents billings in excess of 
revenues recognized. 
 
VARIABLE CONSIDERATION – The nature of the Company’s contracts may give rise to 
several types of variable consideration, including claims and unpriced change orders; awards and 
incentive fees; and liquidated damages and penalties. The Company recognizes revenue for 
variable consideration when it is probable that a significant reversal in the amount of cumulative 
revenue recognized will not occur. The Company estimates the amount of revenue to be 
recognized on variable consideration using the expected value (i.e., the sum of a probability-
weighted amount) or the most likely amount method, whichever is expected to better predict the 
amount. Factors considered in determining whether revenue associated with claims (including 
change orders in dispute and unapproved change orders in regard to both scope and price) should 
be recognized include the following: (a) the contract or other evidence provides a legal basis for 
the claim, (b) additional costs were caused by circumstances that were unforeseen at the contract 
date and not the result of deficiencies in the company’s performance, (c) claim-related costs are 
identifiable and considered reasonable in view of the work performed, and (d) evidence 
supporting the claim is objective and verifiable. If the requirements for recognizing revenue for 
claims or unapproved change orders are met, revenue is recorded only when the costs associated 
with the claims or unapproved change orders have been incurred and only up to the amount of 
cost incurred. 
 
ADVERTISING – Advertising costs are expensed as incurred and were not significant for the 
years ended December 31, 2019 and 2018. 
 
INCOME TAXES – Provisions for income taxes are based on taxes payable or refundable for the 
current year and deferred taxes on temporary differences between the amount of taxable income 
and pretax financial income and between the tax basis of assets and liabilities and their reported 
amounts in the financial statements. Deferred tax assets and liabilities are included in the 
financial statements at currently enacted income tax rates expected to be realized or settled. As 
changes in tax laws or rates are enacted, deferred tax assets and liabilities are adjusted through 
the provision for income taxes. The deferred tax assets and liabilities represent the future tax 
consequences of those differences, which will either be taxable or deductible when the assets and 
liabilities are recovered or settled. Deferred taxes are also recognized for operating losses that are 
available to offset future income. Valuation allowances are recorded for deferred tax assets when 
it is more likely than not that such deferred tax assets will not be realized.  
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MAJESTIC SERVICES, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2019 AND 2018 
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NOTE 1 – SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES (Continued) 
 
INCOME TAXES (Continued) – If it is probable that an uncertain tax position will result in a 
material liability and the amount of the liability can be estimated, then the estimated liability is 
accrued. If the Company were to incur any income tax liability in the future, interest on any 
income tax liability would be reported as interest expense, and penalties on any income tax 
would be reported as income taxes. As of December 31, 2019, there were no uncertain tax 
positions. 
 
The Company, with the consent of its shareholder, has elected under the Internal Revenue Code 
to be taxed as an S Corporation. In lieu of corporate income taxes, the shareholder of an S 
Corporation is taxed on their proportionate share of the company’s taxable income. Therefore, no 
provision or liability for federal income taxes has been included in the financial statements. 
 
SUBSEQUENT EVENTS – These financial statements have been evaluated by management 
through April 29, 2020, the date the financial statements were available to be issued. Material 
subsequent events, if any, are disclosed in a separate footnote to these financial statements. 
 
WARRANTIES – The Company provides a one-year warranty covering defects specific to its 
portion of contracts on construction projects. This warranty historically has not produced 
material costs; therefore, the Company has not accrued future estimated expenses against current 
operations. 
 
RECENT ACCOUNTING PRONOUNCEMENTS 
 
Leases – In February 2016, Financial Accounting Standards Board (“FASB”) issued Accounting 
Standards Update (“ASU”) No. 2016-02, Leases. The guidance in this ASU supersedes the 
current leasing guidance. Under the new guidance, lessees are required to recognize lease assets 
and lease liabilities on the balance sheet for all leases with terms longer than 12 months. Leases 
will be classified as either finance or operating, with classification affecting the pattern of 
expense recognition in the statement of income. In November 2019, FASB issued ASU No. 
2019-10, Leases, which superseded the current leasing guidance. Under the new guidance, the 
effective dates were extended one year for fiscal years beginning after December 15, 2020, 
including interim periods within those fiscal years. A modified retrospective transition approach 
is required for lessees for capital and operating leases existing at, or entered into after, the 
beginning of the earliest comparative period presented in the consolidated financial statements, 
with certain practical expedients available. The Company is currently evaluating the impact of its 
pending adoption of the new standard on its financial statements. 
 
Revenue – The Financial Accounting Standards Board (FASB) issued new guidance that created 
Topic 606, Revenue from Contracts with Customers, in the Accounting Standards Codification 
(ASC). Topic 606 supersedes the revenue recognition requirements in FASB ASC 605, Revenue 
Recognition, and requires the recognition of revenue when promised goods or services are 
transferred to customers in an amount that reflects the consideration to which an entity expects to  
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MAJESTIC SERVICES, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2019 AND 2018 
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NOTE 1 – SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES (Continued) 
 
RECENT ACCOUNTING PRONOUNCEMENTS (Continued) 
 
Revenue (Continued) – be entitled in exchange for those goods or services. The new guidance 
also added Subtopic 340-40, Other Assets and Deferred Costs-Contracts with Customers, to the 
ASC to require the deferral of incremental costs of obtaining a contract with a customer. 
Collectively, we refer to the new Topic 606 and Subtopic 340-40 as the “new guidance.” 
 
We adopted the requirements of the new guidance as of January 1, 2019, utilizing the modified 
retrospective method of transition. We applied the new guidance using the practical expedient 
provided in Topic 606 that allows the guidance to be applied only to contracts that were not 
complete as of January 1, 2019. Adoption of the new guidance resulted in changes to our 
accounting policies for revenue recognition, trade and other receivables, contract costs, contract 
liabilities, and deferred costs.  
 
The adoption of the new guidance had no material impact on our financial statements as it did 
not require a change in revenue recognition. As such, comparative information has not been 
restated and continues to be reported under the accounting standards in effect for those periods. 
 
GOVERNMENT REGULATIONS – The Company is subject to federal, state and local 
provisions regulating the discharge of materials into the environment. Management believes that 
its current practices and procedures for the control and disposition of such wastes comply with 
applicable federal and state requirements. 
 
FAIR VALUE MEASUREMENTS – The Company’s financial instruments are cash and cash 
equivalents, accounts receivable, accounts payable, and long-term debt. The recorded values of 
cash and cash equivalents, accounts receivable and accounts payable approximate their fair 
values based on their short-term nature. The recorded values of long-term debt approximate their 
fair values, as interest approximates market rates. 
 
RECLASSIFICATIONS – Certain reclassifications have been made to the prior years’ financial 
statements to conform to the current year presentation. These reclassifications had no effect on 
previously reported results of operations or retained earnings. 
 
NOTE 2 – CONCENTRATIONS OF CREDIT RISK 
 
Financial instruments that are exposed to concentrations of credit risk consist primarily of cash 
and trade accounts receivable. 

 
The Company maintains its cash balances in one financial institution located in Austin, Texas. 
The balances are insured by the Federal Deposit Insurance Corporation up to $250,000. The 
Company may have exposure for uninsured cash balances, but historically, has not experienced 
losses in any of its accounts. Management believes its risk is minimal. 
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NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2019 AND 2018 
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NOTE 2 – CONCENTRATIONS OF CREDIT RISK (Continued) 
 
The Company routinely grants customers unsecured credit after assessing the financial strength 
of the prospective credit customer. At December 31, 2019, one customer, who individually 
accounted for 10% or more of the Company’s trade and retainage receivable, accounted for 95% 
of total trade and retainage receivables.  
 
At December 31, 2019, two vendors, that individually accounted for 10% or more of the 
Company’s trade and retainage payable, accounted for 100% of total trade and retainage 
payables.  
 
The Company's contracting business is subject to risk with respect to its dependency on 
obtaining surety bonding, a provision required on certain construction contracts. Surety bonding 
is typical in the construction industry, and the Company's ability to obtain such bonding is 
dependent upon its financial position, cash flow, liquidity, industry experience and other factors. 
 
NOTE 3 – COSTS AND ESTIMATED EARNINGS ON UNCOMPLETED CONTRACTS 
 
The following is a summary of contracts in progress at December 31, 2019 and 2018: 
 

2019 2018

Costs Incurred on Uncompleted Contracts 745,998$        429,520$        
Estimated Earnings on Uncompleted Contracts 73,829            53,982            

Total Costs and Estimated Earnings on
Uncompleted Contracts 819,827          483,502          

Less:  Billings to Date 1,085,723       603,356          

Net Billings in Excess of Costs and Estimated
Earnings on Uncompleted Contracts 265,896$        119,854$        

Included in accompanying balance sheet under the following captions:

Costs and Estimated Earnings in Excess
Of Billings on Uncompleted Contracts 6,253$            -$                    

Billings in Excess of Costs and Estimated
Earnings on Uncompleted Contracts 272,149$        119,854$        
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NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2019 AND 2018 
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NOTE 4 – LINE OF CREDIT 
 
The Company has a $50,000 revolving line of credit with Amplify Federal Credit Union. The 
loan is secured by substantially all assets of the Company and interest is payable monthly at 
9.5%. At December 31, 2019 and 2018 the outstanding balance was $0 and $25, respectively. 
 
NOTE 5 – LONG-TERM DEBT 
 
Long-term debt consisted of the following at December 31, 2019 and 2018: 
 

2019 2018

Note payable to a finance company, due in monthly
installments of $1,139, including interest at 3.95%,
which matures January 2022 and is secured by a
vehicle. 27,293$         38,604$         

Less: Current Portion (12,816)          (11,312)          

Long-Term Debt 14,477$         27,292$         

Schedule of long-term debt maturities for each of the subsequent years is as follows:

Years Ending
December 31:

2020 12,816$         
2021 13,331           
2022 1,146             

27,293$         

NOTE 6 – SUPPLEMENTAL CASH FLOW INFORMATION 
 
Interest paid during year ended December 31, 2019 and 2018 were as follows: 
 

2019 2018

Interest 1,258$         1,798$         

 
NOTE 7 – CAPITAL STOCK 
 
Majestic Services, Inc. capital stock consists of $1,000 common stock. 
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DECEMBER 31, 2019 AND 2018 
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NOTE 8 – BACKLOG  
 
The following schedule summarizes changes in backlog amounts on contracts during the year 
ended December 31, 2019 and 2018. Backlog represents the amount of gross revenues the 
Company expects to realize from contracts in progress at year end and contractual agreements on 
work which has not yet begun. 
 

Backlog Balance at December 31, 2018 170,409$       
Revisions to Contract estimates at December 31, 2018 (626)               
New Contracts added during the year 

ended December 31, 2019 2,553,845      
2,723,628      

Less contract revenues earned during the 
year ended December 31, 2019 (1,087,948)     

Backlog Balance at December 31, 2019 1,635,680$    

 
 
The backlog balance at December 31, 2019 includes $-0- of contractual agreements on work 
which had not yet begun. The Company has also entered into two additional contracts 
subsequent to the year ended December 31, 2019 but before the report letter date April 29, 2020 
in the amount of $1,342,054. 
 
NOTE 9 – PROVISION FOR TAXES  
 
For the year ended December 31, 2019, the Company had a taxable loss of $25,258 (loss of 
$84,483 in 2018). 
 
As described in Note 1, the Company’s federal taxable income is reported on the income tax 
return of its stockholder. The Company is subject to Texas margin taxes. 
 
Management is not aware of any tax positions that would have a significant impact on its 
financial position. The Company’s federal tax returns for the last four years remain subject to 
examination. 
 
The estimated provision for state taxes consists of and represents the tax effect of the following:

2019 2018

Current Expense -$                  -$                  
Deferred Expense 170               311               

Total Provision for Taxes 170$             311$             

Years Ended December 31:
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NOTE 9 – PROVISION FOR TAXES (Continued) 
 
The significant components of the Company's deferred tax (assets) and liabilities are as follows:

2019 2018

Contract related 68$               (102)$            

Years Ended December 31:

NOTE 10 – RELATED PARTY TRANSACTIONS 
 
In the conduct of daily business, payments are made on behalf of affiliated companies and are 
accounted for through related party receivables and payables. 
 
Receivables and payables from the affiliated companies and the stockholder are normally 
negotiated with no specific terms for repayment or collection. 
 
Trade receivables and payables arising from related party transactions in the normal course of 
business are subject to substantially the same terms and conditions as unrelated customers and 
vendors and are included in the schedule below. 
 

ASD Consultants, Inc.

Sharal Brown Stockholder

Income Expense Receivable Payable
 As of December 31, 2019 Received Incurred From To

ASD Consultants, Inc. 78,568$        80,567$        -$                  20,000$        
Sharal Brown -                    -                    -                    111,301        

78,568$        80,567$        -$                  131,301$      

Income Expense Receivable Payable
 As of December 31, 2018 Received Incurred From To

ASD Consultants, Inc. 42,223$        127,142$      -$                  20,000$        
Sharal Brown -                    -                    -                    111,301        

42,223$        127,142$      -$                  131,301$      

 Related Party  Relationship 

The owner of ASD Consultants, Inc. is the
spouse of the owner of the Company
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NOTE 11 – SUBSEQUENT EVENT 
  
In recent days, the COVID-19 outbreak in the United States has resulted in the City of Austin 
and other cities in Texas to issue shelter-in-place ordinances. While the disruption is currently 
expected to be temporary, there is considerable uncertainty around the duration. Therefore, the 
Company expects that this matter could negatively impact its operating results. However, the 
related financial impact and duration cannot be reasonably estimated at this time. 
 
NOTE 12 – RETAINED EARNINGS 
 
Taxed as an S Corporation, the Company passes through federal taxable income to its 
stockholder, and thus does not generally pay federal income taxes. Due to various temporary 
differences, income is recognized in different periods for tax reporting purposes than for 
financial statement purposes. 
 
The Company’s retained earnings is composed of the following:

2019 2018

Retained earnings recognized for
tax purposes in prior years 40,664$          125,439$        

Retained earnings recognized as taxable
income in the current year (25,819)           (84,775)           

Retained earnings representing  income 
not yet recognized for tax purposes 18,767            8,050              

TOTAL RETAINED EARNINGS 
PER FINANCIAL STATEMENTS 33,612$          48,714$          

Temporary differences at year end are composed of the following:

Accrual to Cash 9,130$            (13,582)$         

Depreciation 9,705              21,530            

State Margin Tax Benefit (68)                  102                 

NET TEMPORARY DIFFERENCE 18,767$          8,050$            

Years Ended December 31:
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MAJESTIC SERVICES, INC. 
SCHEDULES OF REVENUES AND COST OF REVENUES 
FOR THE YEARS ENDED DECEMBER 31, 2019 AND 2018 

 
 
 

SCHEDULE 1 
See Independent Accountants’ Review Report  

2018

COST OF GROSS GROSS
REVENUES REVENUES PROFIT PROFIT

Construction in Progress
(Schedule 2) 819,827$           745,998$         73,829$           53,982$          

Contracts Completed
(Schedule 3) 268,121             148,828           119,293           82,500            

1,087,948$        894,826$         193,122$         136,482$        

2019
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MAJESTIC SERVICES, INC. 
SCHEDULE OF CONSTRUCTION IN PROGRESS 

DECEMBER 31, 2019 
 
 

 

BILLINGS IN
ESTIMATED EXCESS OF

GROSS GROSS ESTIMATED COSTS AND GROSS
PROFIT/ COST OF PROFIT/ BILLINGS COSTS TO ESTIMATED COST OF PROFIT/ PERCENT

JOB REVENUES (LOSS) REVENUES REVENUES (LOSS) TO DATE COMPLETE EARNINGS REVENUES REVENUES (LOSS) COMPLETE

1 552,654$        50,000$        241,841$        219,938$        21,903$        441,992$       282,716$         200,151$            241,841$       219,938$        21,903$       43.76%
2 452,000          65,000          15,413            13,216            2,197            50,215           373,784           34,802                15,413           13,216            2,197           3.41%
3 678,853          60,000          556,320          507,147          49,173          593,516         111,706           37,196                556,320         507,147          49,173         81.95%
4 772,000          70,000          6,253              5,697              556               -                     696,303           (6,253)                 6,253             5,697              556              0.81%

TOTAL 2,455,507$     245,000$      819,827$        745,998$        73,829$        1,085,723$    1,464,509$      265,896$            819,827$       745,998$        73,829$       

1 CITY OF AUSTIN 5TH STREET GARAGE
2 CITY OF SAN ANTONIO BOB ROSS SR CENTER

3 CITY OF AUSTIN PLEASANT HILL BRANCH LIBRARY

4 CITY OF AUSTIN ZILKER PARK

 JOB DESCRIPTIONS 

AT FOR THE YEAR ENDED
TOTAL CONTRACT FROM INCEPTION TO DECEMBER 31, 2019 12/31/2019 DECEMBER 31, 2019
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MAJESTIC SERVICES, INC. 
SCHEDULE OF CONTRACTS COMPLETED 

DECEMBER 31, 2019 
 
 

 

GROSS GROSS GROSS
COST OF PROFIT/ COST OF PROFIT/ COST OF PROFIT/

JOB REVENUES REVENUES (LOSS) REVENUES REVENUES (LOSS) REVENUES REVENUES (LOSS)

1 653,285$         512,833$         140,452$         483,502$         429,520$         53,982$           169,783$         83,313$           86,470$           
MISC. 98,338             65,515             32,823             -                       -                       -                       98,338             65,515             32,823             

TOTAL 751,623$         578,348$         173,275$         483,502$         429,520$         53,982$           268,121$         148,828$         119,293$         

1 CITY OF AUSTIN NEW FIELD OPS FACILITY

MISC. SMALL JOBS < $100,000

FOR THE YEAR ENDED
TOTAL CONTRACT PRIOR TO JANUARY 1, 2019 DECEMBER 31, 2019

 JOB DESCRIPTIONS 
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MAJESTIC SERVICES, INC. 
SCHEDULES OF OPERATING EXPENSES 

FOR THE YEARS ENDED DECEMBER 31, 2019 AND 2018 
 
 
 

SCHEDULE 4 
See Independent Accountants’ Review Report  

2019 2018

OPERATING EXPENSES
Advertising -$                    81$                 
Bank and Credit Card Fees 75                   80                   
Computer Expenses 1,095              469                 
Depreciation 17,598            17,598            
Dues and Subscriptions 8,412              2,804              
Janitorial Services 1,000              411                 
Licenses and Permits -                      100                 
Meals and Entertainment 303                 584                 
Miscellaneous 280                 398                 
Office Expense 720                 1,486              
Payroll Taxes 9,263              1,710              
Professional Fees 13,487            28,960            
Rent 20,000            20,000            
Repairs and Maintenance 189                 -                      
Salaries and Wages 9,671              -                      
Salaries - Officer 120,000          116,923          
Shop Supplies -                      15                   
Telephone 2,000              7,877              
Travel 7                     283                 
Utilities 2,000              -                      

Vehicles 645                 951                 

TOTAL OPERATING 
EXPENSES 206,745$        200,730$        
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MAJESTIC SERVICES, INC. 
SCHEDULE OF TRADE AND RETAINAGE RECEIVABLE 

DECEMBER 31, 2019 
 
 

 

OVER
                    CUSTOMER                    CURRENT 31-60 DAYS 61-90 DAYS 90 DAYS    TOTAL   RETAINAGE

CITY OF SAN ANTONIO 11,894$            -$                      -$                      -$                      11,894$            2,511$              

CITY OF AUSTIN 96,436              -                        115,187            -                        211,623            51,775              

108,330$          -$                      115,187$          -$                      223,517$          54,286$            

AGING PERCENTAGES 48.47% 0.00% 51.53% 0.00% 100.00%
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INDEPENDENT ACCOUNTANTS’ REVIEW REPORT 
 
 
To Management 
Majestic Services, Inc. 
Austin, Texas 
 

We have reviewed the accompanying financial statements of Majestic Services, Inc. (a 
Corporation), which comprise the balance sheets as of December 31, 2017 and 2016, and the 
related statements of income, changes in stockholder’s equity and cash flows for the years then 
ended, and the related notes to the financial statements. A review includes primarily applying 
analytical procedures to management’s financial data and making inquiries of company 
management. A review is substantially less in scope than an audit, the objective of which is the 
expression of an opinion regarding the financial statements as a whole. Accordingly, we do not 
express such an opinion. 

Management’s Responsibility for the Financial Statements 

Management is responsible for the preparation and fair presentation of these financial statements 
in accordance with accounting principles generally accepted in the United States of America; this 
includes the design, implementation, and maintenance of internal control relevant to the 
preparation and fair presentation of financial statements that are free from material misstatement 
whether due to fraud or error. 

Accountants’ Responsibility 

Our responsibility is to conduct the review engagement in accordance with Statements on 
Standards for Accounting and Review Services promulgated by the Accounting and Review 
Services Committee of the AICPA. Those standards require us to perform procedures to obtain 
limited assurance as a basis for reporting whether we are aware of any material modifications 
that should be made to the financial statements for them to be in accordance with accounting 
principles generally accepted in the United States of America. We believe that the results of our 
procedures provide a reasonable basis for our conclusion. 
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Accountants’ Conclusion 

Based on our review, we are not aware of any material modifications that should be made to the 
accompanying financial statements in order for them to be in accordance with accounting 
principles generally accepted in the United States of America. 

Supplementary Information 

The supplementary information included in Schedules 1 through 5 is presented for purposes of 
additional analysis and is not a required part of the basic financial statements. Such information 
is the responsibility of management and was derived from, and relates directly to, the underlying 
accounting and other records used to prepare the financial statements. The supplementary 
information has been subjected to the review procedures applied in our review of the basic 
financial statements. We are not aware of any material modifications that should be made to the 
supplementary information. We have not audited the supplementary information and, 
accordingly, do not express an opinion on such information. 

 
Ridout, Barrett & Co., P.C. 
February 12, 2018 
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MAJESTIC SERVICES, INC. 
BALANCE SHEETS 

DECEMBER 31, 2017 AND 2016 
 
 
 

See Independent Accountants’ Review Report 
and Notes to the Financial Statements  

2017 2016

CURRENT ASSETS X X
Cash and Cash Equivalents 270,891$       172,019$        
Accounts Receivable - Trade 186,192        56,274            
Accounts Receivable - Retainage 40,845          33,509            
Prepaid Expenses 4,737            -                     

X X
Total Current Assets 502,665        261,802          

X X
PROPERTY AND EQUIPMENT X X

Furniture and Fixtures 6,538            6,538              
Leasehold Improvements 4,961            4,961              
Vehicles 79,799          79,799            
Less: Accumulated Depreciation (38,099)         (20,501)           

X X
Net Property and Equipment 53,199          70,797            

-                    -                     
OTHER ASSETS -                    -                     

Deferred State Tax Benefit 413               -                     

X X
TOTAL ASSETS 556,277$       332,599$         
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MAJESTIC SERVICES, INC. 
BALANCE SHEETS 

DECEMBER 31, 2017 AND 2016 
 
 
 

See Independent Accountants’ Review Report 
and Notes to the Financial Statements  

2017 2016

CURRENT LIABILITIES
Accounts Payable - Trade 176,125$       6,000$            
Billings in Excess of Costs and Estimated X X

Earnings on Uncompleted Contracts 105,975        73,645            
Accrued Liabilities 2,707            94                  
Deferred Income Tax - State -                    76                  
Current Portion of Long-Term Debt 11,884          11,423            

X X
Total Current Liabilities 296,691        91,238            

X X
LONG-TERM LIABILITIES X X

Notes Payable - Less Current Portion 38,604          50,488            
Note Payable - Stockholder 111,301        111,301          

X X
Total Long-Term Liabilities 149,905        161,789          

X X
STOCKHOLDER'S EQUITY

Common Stock 1,000            1,000              
Additional Paid-in Capital 1,350            1,350              
Retained Earnings 107,331          77,222            

X X
Total Stockholder's Equity 109,681        79,572            

X X
TOTAL LIABILITIES AND 

STOCKHOLDER'S EQUITY 556,277$        332,599$        
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MAJESTIC SERVICES, INC. 
STATEMENTS OF INCOME 

FOR THE YEARS ENDED DECEMBER 31, 2017 AND 2016 
 
 
 

See Independent Accountants’ Review Report 
and Notes to the Financial Statements  

2017 2016

REVENUES (Schedule 1) 1,727,970$    1,426,511$     

COST OF REVENUES (Schedule 1) 1,555,795     1,272,136       

GROSS PROFIT 172,175        154,375          

OPERATING EXPENSES (Schedule 4) 146,889        142,878          

INCOME (LOSS) FROM OPERATIONS 25,286          11,497            

OTHER INCOME (EXPENSE)
Interest Income 252               -                     
Interest Expense (2,240)           (2,920)             
Dividend Income -                    252                
Miscellaneous Income 6,322            177                

Total Other Income (Expense) 4,334            (2,491)             

INCOME (LOSS) BEFORE PROVISION 
FOR INCOME TAXES 29,620          9,006              

PROVISION FOR INCOME TAX BENEFIT 489                 11                   

NET INCOME (LOSS) 30,109$         9,017$            
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MAJESTIC SERVICES, INC. 
STATEMENTS OF CHANGES IN STOCKHOLDER’S EQUITY 

FOR THE YEARS ENDED DECEMBER 31, 2017 AND 2016 
 
 
 

See Independent Accountants’ Review Report 
and Notes to the Financial Statements  

ADDITIONAL

PAID-IN RETAINED

SHARES AMOUNT CAPITAL EARNINGS TOTAL

Balance at December 31, 2015 -             1,000$      1,350$           68,205$        70,555$    

Net Income -             -                -                     9,017            9,017        

Balance at December 31, 2016 -            1,000      1,350           77,222         79,572     

Net Income -             -                -                     30,109          30,109      

Balance at December 31, 2017 -             1,000$      1,350$           107,331$      109,681$  

COMMON STOCK
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MAJESTIC SERVICES, INC. 
STATEMENTS OF CASH FLOWS 

FOR THE YEARS ENDED DECEMBER 31, 2017 AND 2016 
 
 
 

See Independent Accountants’ Review Report 
and Notes to the Financial Statements  

2017 2016

Net Income (Loss) 30,109$           9,017$           

Depreciation                                                         17,598           17,598          
Deferred Income Taxes (489)              (11)                
(Increase) Decrease in: x x

Accounts Receivable (137,254)       194,031        
Prepaid Expenses (4,737)           -                    

Increase (Decrease) in: x x
Accounts Payable 170,125         (85,817)         
Accrued Expenses 2,613             (9,849)           
Billings in Excess of Costs and Estimated x x

Earnings on Uncompleted Contracts 32,330           (106,721)        

Total Adjustments 80,186             9,231             

NET CASH PROVIDED BY OPERATING ACTIVITIES 110,295           18,248           

CASH FLOWS FROM FINANCING ACTIVITIES:
Principal Payments on Long-Term Debt (11,423)         (10,878)         

NET CASH USED IN FINANCING ACTIVITIES (11,423)           (10,878)          

NET INCREASE IN CASH AND CASH EQUIVALENTS 98,872           7,370            
 
CASH AND CASH EQUIVALENTS AT

BEGINNING OF YEAR 172,019           164,649         

CASH AND CASH EQUIVALENTS AT END OF YEAR 270,891$         172,019$       

TO NET CASH PROVIDED BY OPERATING ACTIVITIES:
ADJUSTMENTS TO RECONCILE NET INCOME (LOSS)

CASH FLOWS FROM OPERATING ACTIVITIES:
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MAJESTIC SERVICES, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2017 AND 2016 
 
 
 

See Independent Accountants’ Review Report  

NOTE 1 – SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES 
 
COMPANY’S ACTIVITIES – Majestic Services, Inc. (“the Company”) is engaged in general 
contracting for the construction, remodeling and repair of commercial and residential buildings 
and architectural services.  The work is performed under cost-plus-fee contracts and fixed-price 
contracts and generally last one month to one year.  The Company’s primary market area is the 
State of Texas. 
 
ESTIMATES – The preparation of the financial statements in conformity with accounting 
principles generally accepted in the United States of America requires management to make 
estimates and assumptions that affect the reported amounts of assets and liabilities and disclosure 
of contingent assets and liabilities at the date of the financial statements and the reported 
amounts of revenues and expenses during the reporting period. Actual results could differ from 
those estimates. Management periodically evaluates estimates used in the preparation of the 
financial statements for continued reasonableness. Appropriate adjustments, if any, to the 
estimates used are made prospectively based upon such periodic evaluation. It is reasonably 
possible that changes may occur in the near term that would affect management’s estimates with 
respect to the percentage of completion method. 
 
Revisions in estimated contract profits are made in the year in which circumstances requiring the 
revision become known.  
 
BALANCE SHEET CLASSIFICATIONS – The Company includes in current assets retentions 
receivable under construction contracts that may extend beyond one year. A one-year time period 
is used as classifying all other current assets and liabilities. 
 
CASH AND CASH EQUIVALENTS – For purposes of reporting cash flows, the Company 
considers all highly liquid investments purchased with a maturity of three months or less at 
acquisition as cash and cash equivalents in the accompanying balance sheets. 
 
ACCOUNTS RECEIVABLE – Trade accounts receivable from construction, operation and 
maintenance are based on amounts billed to customers. Normal trade receivables are due 30 days 
after issuance of the invoice. Contract retentions are usually due 30 days after completion of the 
project and acceptance by the customer. Trade accounts receivable are recorded at the invoiced 
amount and do not bear interest.  
 
BAD DEBT EXPENSE – The Company has elected to record bad debts using the direct write-
off method. Generally accepted accounting principles require that the allowance method be used 
to recognize bad debts; however, the effect of using the direct write-off method is not materially 
different from the results that would have been obtained under the allowance method. Bad debts 
are charged directly to expense when deemed uncollectible. 
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MAJESTIC SERVICES, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2017 AND 2016 
 
 
 

See Independent Accountants’ Review Report  

NOTE 1 – SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES (Continued) 
 
PROPERTY AND EQUIPMENT – Property and equipment are stated at cost. Depreciation is 
computed primarily using the straight-line method based on the following estimated useful lives: 
 
 Furniture and Fixtures 3-7 years 
 Leasehold Improvements 7-15 years 
 Vehicles 5-7 years 
 
Leasehold improvements are amortized on a straight-line basis over the shorter of the estimated 
useful life of the improvement or the lease term. Additions, renewals, and betterments that 
significantly extend the life of the asset are capitalized. Expenditures for repairs and maintenance 
are charged to expense as incurred. 
 
Depreciation of property and equipment amounted to $17,598 for December 31, 2017 and 
$17,598 for 2016. 
 
For assets sold or otherwise disposed of, the cost and related accumulated depreciation are 
removed from the accounts, and any related gain or loss is reflected in income for the period. 
 
REVENUES AND COST OF REVENUES – The Company records revenues and cost of 
revenues using the accrual method of accounting, whereby revenues from long-term construction 
contracts are recorded on the basis of the Company’s estimates on the percentage-of-completion 
of contracts based on the ratio of actual costs incurred to total estimated costs.  
 
Contract costs include all direct material, sub-contractor, labor, and certain other direct costs, as 
well as those indirect costs related to contract performance, such as indirect labor, supplies, tools, 
repairs and depreciation costs. General and administrative costs are charged to expense as 
incurred. Provision for estimated losses on uncompleted contracts are made in the period in 
which such losses are determined. Changes in job performance, job conditions, contract penalty 
provisions, claims, change orders, settlements and estimated profitability, are accounted for as 
changes in estimates in the current period. Claims for additional contract revenues are recognized 
when realization of the claim is probable and the amount can be reasonably determined or 
estimated.  
 
The asset, "Costs and Estimated Earnings in Excess of Billings on Uncompleted Contracts", 
represents revenues recognized in excess of amounts billed. The liability, "Billings in Excess of 
Costs and Estimated Earnings on Uncompleted Contracts", represents billings in excess of 
revenues recognized. 
 
ADVERTISING – Advertising costs are expensed as incurred and were not significant for the 
years ended December 31, 2017 and 2016. 
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MAJESTIC SERVICES, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2017 AND 2016 
 
 
 

See Independent Accountants’ Review Report  

NOTE 1 – SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES (Continued) 
 
INCOME TAXES – Provisions for income taxes are based on taxes payable or refundable for the 
current year and deferred taxes on temporary differences between the amount of taxable income 
and pretax financial income and between the tax basis of assets and liabilities and their reported 
amounts in the financial statements. Deferred tax assets and liabilities are included in the 
financial statements at currently enacted income tax rates expected to be realized or settled. As 
changes in tax laws or rates are enacted, deferred tax assets and liabilities are adjusted through 
the provision for income taxes. The deferred tax assets and liabilities represent the future tax 
consequences of those differences, which will either be taxable or deductible when the assets and 
liabilities are recovered or settled. Deferred taxes are also recognized for operating losses that are 
available to offset future income. Valuation allowances are recorded for deferred tax assets when 
it is more likely than not that such deferred tax assets will not be realized.  
 
If it is probable that an uncertain tax position will result in a material liability and the amount of 
the liability can be estimated, then the estimated liability is accrued. If the Company were to 
incur any income tax liability in the future, interest on any income tax liability would be reported 
as interest expense, and penalties on any income tax would be reported as income taxes. As of 
December 31, 2017, there were no uncertain tax positions. 
 
The Company, with the consent of its shareholder, has elected under the Internal Revenue Code 
to be taxed as an S Corporation. In lieu of corporate income taxes, the shareholder of an S 
Corporation is taxed on their proportionate share of the company’s taxable income. Therefore, no 
provision or liability for federal income taxes has been included in the financial statements. 
 
SUBSEQUENT EVENTS – These financial statements have been evaluated by management 
through February 12, 2018, the date the financial statements were available to be issued. Material 
subsequent events, if any, are disclosed in a separate footnote to these financial statements. 
 
WARRANTIES – The Company provides a one-year warranty covering defects specific to its 
portion of contracts on construction projects. This warranty historically has not produced 
material costs; therefore, the Company has not accrued future estimated expenses against current 
operations. 
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MAJESTIC SERVICES, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2017 AND 2016 
 
 
 

See Independent Accountants’ Review Report  

NOTE 1 – SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES (Continued) 
 
RECENT ACCOUNTING PRONOUNCEMENTS 
 
Leases – In February 2016, Financial Accounting Standards Board (“FASB”) issued Accounting 
Standards Update (“ASU”) No. 2016-02, Leases. The guidance in this ASU supersedes the 
current leasing guidance. Under the new guidance, lessees are required to recognize lease assets 
and lease liabilities on the balance sheet for all leases with terms longer than 12 months. Leases 
will be classified as either finance or operating, with classification affecting the pattern of 
expense recognition in the statement of income. The new standard is effective for fiscal years 
beginning after December 15, 2019, including interim periods within those fiscal years. A 
modified retrospective transition approach is required for lessees for capital and operating leases 
existing at, or entered into after, the beginning of the earliest comparative period presented in the 
consolidated financial statements, with certain practical expedients available. The Company is 
currently evaluating the impact of its pending adoption of the new standard on its financial 
statements. 
 
Income Taxes – In November 2015, FASB issued ASU No. 2015-17, Income Taxes: Balance 
Sheet Classification of Deferred Taxes, simplifying the presentation of deferred taxes. The 
amendments in this update require that deferred tax liabilities and assets be classified as 
noncurrent in a classified statement of financial position. The amendments in this update are 
effective for financial statements issued for annual periods beginning after December 15, 2017, 
and interim periods within annual periods beginning after December 15, 2018. Earlier 
application is permitted as of the beginning of an interim or annual reporting period. The 
amendments in this update may be applied either prospectively to all deferred tax liabilities and 
assets or retrospectively to all periods presented. The Company has elected to early adopt and 
apply the updated standard prospectively in the financial statements. 
 
Revenue – In May 2014, FASB issued ASU No. 2014-09, Revenue From Contracts With 
Customers, requiring an entity to recognize the amount of revenue to which it expects to be 
entitled for the transfer of promised goods or services to customers. The updated standard will 
replace most existing revenue recognition guidance under U.S. GAAP when it becomes effective 
and permits the use of either a full retrospective or retrospective with cumulative effect transition 
method. In August 2015, FASB issued ASU No. 2015-04, which defers the effective date of 
ASU No. 2014-09 one year, making it effective for annual reporting periods beginning after 
December 15, 2018. The Company has not yet selected a transition method and is currently 
evaluating the effect the updated standard will have on the financial statements.  
 
GOVERNMENT REGULATIONS – The Company is subject to federal, state and local 
provisions regulating the discharge of materials into the environment. Management believes that 
its current practices and procedures for the control and disposition of such wastes comply with 
applicable federal and state requirements. 
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MAJESTIC SERVICES, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2017 AND 2016 
 
 
 

See Independent Accountants’ Review Report  

NOTE 1 – SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES (Continued) 
 
FAIR VALUE MEASUREMENTS – The Company’s financial instruments are cash and cash 
equivalents, accounts receivable, accounts payable, and long-term debt. The recorded values of 
cash and cash equivalents, accounts receivable and accounts payable approximate their fair 
values based on their short-term nature. The recorded values of long-term debt approximate their 
fair values, as interest approximates market rates. 
 
RECLASSIFICATIONS – Certain reclassifications have been made to the prior years’ financial 
statements to conform to the current year presentation. These reclassifications had no effect on 
previously reported results of operations or retained earnings. 
 
NOTE 2 – CONCENTRATIONS OF CREDIT RISK 
 
Financial instruments that are exposed to concentrations of credit risk consist primarily of cash 
and trade accounts receivable. 

 
The Company maintains its cash balances in one financial institution located in Austin, Texas. 
The balances are insured by the Federal Deposit Insurance Corporation up to $250,000. The 
Company may have exposure for uninsured cash balances, but historically, has not experienced 
losses in any of its accounts. Management believes its risk is minimal. 
 
The Company routinely grants customers unsecured credit after assessing the financial strength 
of the prospective credit customer. At December 31, 2017, one customer, who individually 
accounted for 10% or more of the Company’s trade and retainage receivable, accounted for 92% 
of total trade and retainage receivables.  
 
At December 31, 2017, there were no vendors that individually accounted for 10% or more of 
the Company’s trade and retainage payable.  
 
The Company's contracting business is subject to risk with respect to its dependency on 
obtaining surety bonding, a provision required on certain construction contracts. Surety bonding 
is typical in the construction industry, and the Company's ability to obtain such bonding is 
dependent upon its financial position, cash flow, liquidity, industry experience and other factors. 
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MAJESTIC SERVICES, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2017 AND 2016 
 
 
 

See Independent Accountants’ Review Report  

NOTE 3 – COSTS AND ESTIMATED EARNINGS ON UNCOMPLETED CONTRACTS 
 
The following is a summary of contracts in progress at December 31, 2017 and 2016: 
 

2017 2016

Costs Incurred on Uncompleted Contracts 1,106,831$    177,722$       
Estimated Earnings on Uncompleted Contracts 225,385        21,596           

Total Costs and Estimated Earnings on
Uncompleted Contracts 1,332,216     199,318         

Less:  Billings to Date 1,438,191     379,684         

Net Billings in Excess of Costs and Estimated
Earnings on Uncompleted Contracts 105,975$       73,645$         

Included in accompanying balance sheet under the following captions:

Costs and Estimated Earnings in Excess
Of Billings on Uncompleted Contracts -$                   -$                   

Billings in Excess of Costs and Estimated
Earnings on Uncompleted Contracts 105,975$       73,645$         

 
NOTE 4 – LINE OF CREDIT 
 
The Company has a $50,000 revolving line of credit with Amplify Federal Credit Union. The 
loan is secured by substantially all assets of the Company and interest is payable monthly at 
9.5%. At December 31, 2017 and 2016 the outstanding balance was $0 and $0, respectively. 
 
NOTE 5 – CAPITAL STOCK 
 
Majestic Services, Inc. capital stock consists of $1,000 common stock. 
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MAJESTIC SERVICES, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2017 AND 2016 
 
 
 

See Independent Accountants’ Review Report  

NOTE 6 – LONG-TERM DEBT 
 
Long-term debt consisted of the following at December 31, 2017 and 2016: 
 

2017 2016

Note payable to a finance company, due in monthly
installments of $1,139, including interest at 3.95%,
which matures January 2022 and is secured by a
vehicle. 50,488$         61,911$         

Less: Current Portion (11,884)        (11,423)         

Long-Term Debt 38,604$        50,488$        

Schedule of long-term debt maturities for each of the subsequent years is as follows:

Years Ending
December 31:

2018 11,884$        
2019 12,361         
2020 12,858         
2021 12,239         
2022 1,146           

50,488$          
 
NOTE 7 – PROVISION FOR INCOME TAXES AND DEFERRED TAXES 
 
For the year ended December 31, 2017, the Company had taxable income of $96,212 ($8,962 in 
2016). 
 
As described in Note 1, the Company’s federal taxable income is reported on the income tax 
return of its stockholder. The Company is subject to Texas margin taxes. 
 
Management is not aware of any tax positions that would have a significant impact on its 
financial position. The Company’s federal tax returns for the last four years remain subject to 
examination. 
 
 
 
 
 
 
 
 
NOTE 7 – PROVISION FOR INCOME TAXES AND DEFERRED TAXES (Continued) 
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MAJESTIC SERVICES, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2017 AND 2016 
 
 
 

See Independent Accountants’ Review Report  

 
The estimated provision for state taxes consists of and represents the tax effect of the following:

2017 2016

Current Expense (Benefit) -$                  -$                  
Deferred Expense (Benefit) (489)            (11)                

Total Provision (Benefit) for Income Taxes (489)$           (11)$              

The significant components of the Company's deferred tax (assets) and liabilities are as follows:

2017 2016

Contract related (413)$            76$               

Years Ended December 31:

Years Ended December 31:

 
NOTE 8 – SUPPLEMENTAL CASH FLOW INFORMATION 
 
Interest and state taxes paid during year ended December 31, 2017 and 2016 were as follows: 
 

2017 2016

Interest 2,240$         2,920$         

State Income Taxes -$                 -$                  
 
NOTE 9 – RELATED PARTY TRANSACTIONS 
 
In the conduct of daily business, payments are made on behalf of affiliated companies and are 
accounted for through related party receivables and payables. 
 
Receivables and payables from the affiliated companies and the stockholder are normally 
negotiated with no specific terms for repayment or collection. 
 
Trade receivables and payables arising from related party transactions in the normal course of 
business are subject to substantially the same terms and conditions as unrelated customers and 
vendors and are included in the schedule below. 
 
 
 
 
 
 
NOTE 9 – RELATED PARTY TRANSACTIONS (Continued) 
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MAJESTIC SERVICES, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2017 AND 2016 
 
 
 

See Independent Accountants’ Review Report  

ASD Consultants, Inc.

Sharal Brown Stockholder

Income Expense Receivable Payable
 As of December 31, 2017 Received Incurred From To

ASD Consultants, Inc. 39,545$       250,205$     -$                  -$                 
Sharal Brown -                  -                  -                   111,301        

39,545$       250,205$     -$                  111,301$      

Income Expense Receivable Payable
 As of December 31, 2016 Received Incurred From To

ASD Consultants, Inc. 37,059$       175,200$     -$                  -$                 
Sharal Brown -                  -                  -                   111,301        

37,059$       175,200$     -$                  111,301$      

 Related Party Relationship 

Marriage as the owner of ASD Consultants, Inc. 
is the spouse of the owner of the Company

 
NOTE 10 – BACKLOG  
 
The following schedule summarizes changes in backlog amounts on contracts during the year 
ended December 31, 2017 and 2016. Backlog represents the amount of gross revenues the 
Company expects to realize from contracts in progress at year end and contractual agreements on 
work which has not yet begun. 
 

Backlog Balance at December 31, 2016 202,467$       
Revisions to Contract estimates at December 31, 2016 145,249         
New Contracts added during the year 

ended December 31, 2017 1,725,217      
2,072,933      

Less contract revenues earned during the 
year ended December 31, 2017 (1,727,970)     

Backlog balance at December 31, 2017 344,963$        
 
The backlog balance at December 31, 2017 includes $-0- of contractual agreements on work 
which had not yet begun.  
 
 
 
 
NOTE 11 –RETAINED EARNINGS 
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MAJESTIC SERVICES, INC. 
NOTES TO THE FINANCIAL STATEMENTS 

DECEMBER 31, 2017 AND 2016 
 
 
 

See Independent Accountants’ Review Report  

Taxed as an S Corporation, the Company passes through federal taxable income to its 
stockholder, and thus does not generally pay federal income taxes. Due to various temporary 
differences, income is recognized in different periods for tax reporting purposes than for 
financial statement purposes. 
 
The Company’s retained earnings is composed of the following:

2017 2016

Retained earnings recognized for
tax purposes in prior years 29,481$         20,689$         

Retained earnings recognized as taxable
income in the current year 100,696        8,792             

Retained earnings representing  income 
not yet recognized for tax purposes (22,846)         47,741           

TOTAL RETAINED EARNINGS 
PER FINANCIAL STATEMENTS 107,331$        77,222$          

Temporary differences at year end are composed of the following:

Accounts Receivable 227,037$       89,784$         

Billings in Excess of Cost and Estimated Earnings (105,975)       (73,645)           

Accounts Payable (176,125)       (6,000)            

Depreciation 31,804          37,678           

State Margin Tax Benefit 413               (76)                 

NET TEMPORARY DIFFERENCE (22,846)$         47,741$          

Years Ended December 31:
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MAJESTIC SERVICES, INC. 
SCHEDULES OF REVENUES AND COST OF REVENUES 
FOR THE YEARS ENDED DECEMBER 31, 2017 AND 2016 

 
 
 

SCHEDULE 1 
See Independent Accountants’ Review Report  

2016

COST OF GROSS GROSS
REVENUES REVENUES PROFIT PROFIT

Construction in Progress
(Schedule 2) 1,332,216$        1,106,831$      225,385$         26,138$         

Contracts Completed
(Schedule 3) 395,754             347,154           48,600             128,237         

Unallocated Costs -                        101,810           (101,810)         -                     

1,727,970$        1,555,795$      172,175$         154,375$       

2017
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MAJESTIC SERVICES, INC. 
SCHEDULE OF CONSTRUCTION IN PROGRESS 

DECEMBER 31, 2017 
 
 
 

 

BILLINGS IN
ESTIMATED EXCESS OF

GROSS GROSS ESTIMATED COSTS AND GROSS
PROFIT/ COST OF PROFIT/ BILLINGS COSTS TO ESTIMATED COST OF PROFIT/ PERCENT

JOB REVENUES (LOSS) REVENUES REVENUES (LOSS) TO DATE COMPLETE EARNINGS REVENUES REVENUES (LOSS) COMPLETE

1 1,001,509$    151,509$     674,316$       572,277$       102,039$     762,521$       277,723$        88,205$              674,316$       572,277$       102,039$     67.33%
2 675,670         126,685       657,900         534,554         123,346       675,670         14,431            17,770                657,900         534,554         123,346       97.37%

TOTAL 1,677,179$    278,194$     1,332,216$    1,106,831$    225,385$     1,438,191$    292,154$        105,975$            1,332,216$    1,106,831$    225,385$     

1 AUSTIN ENERGY SYSTEM CONTROL CENTER
2 LEANDER SALLY PORT

 JOB DESCRIPTIONS 

AT FOR THE YEAR ENDED
TOTAL CONTRACT FROM INCEPTION TO DECEMBER 31, 2017 12/31/2017 DECEMBER 31, 2017
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MAJESTIC SERVICES, INC. 
SCHEDULE OF CONTRACTS COMPLETED 

DECEMBER 31, 2017 
 
 
 

 

GROSS GROSS GROSS
COST OF PROFIT/ COST OF PROFIT/ COST OF PROFIT/

JOB REVENUES REVENUES (LOSS) REVENUES REVENUES (LOSS) REVENUES REVENUES (LOSS)

1 944,249$         902,774$         41,475$          596,533$        570,395$        26,138$          347,716$        332,379$        15,337$          
MISC. 48,038             14,775             33,263             -                       -                       -                       48,038             14,775             33,263             

TOTAL 992,287$         917,549$         74,738$           596,533$         570,395$         26,138$           395,754$         347,154$         48,600$           

1 KIRBY ANIMAL SHELTER
MISC. SMALL JOBS < $50,000

FOR THE YEAR ENDED
TOTAL CONTRACT PRIOR TO JANUARY 1, 2017 DECEMBER 31, 2017

 JOB DESCRIPTIONS 
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MAJESTIC SERVICES, INC. 
SCHEDULES OF OPERATING EXPENSES 

FOR THE YEARS ENDED DECEMBER 31, 2017 AND 2016 
 
 
 

SCHEDULE 4 
See Independent Accountants’ Review Report  

2017 2016

OPERATING EXPENSES
Bank and Credit Card Fees -$                   39$                
Computer Expenses 2,763            34                  
Continuing Education -                    880                
Depreciation 17,598          17,598           
Dues and Subscriptions 2,075              3,854              
Janitorial Services 1,275            1,179             
Licenses and Permits 70                 100                
Meals and Entertainment 509               340                
Miscellaneous 1,167            166                
Office Expense 919               2,367             
Professional Fees 23,110          10,615           
Rent 22,000          24,000           
Repairs and Maintenance 500               3,841             
Salaries - Officer 69,031          69,031           
Shop Supplies -                    885                
Telephone 2,000            1,200             
Travel 398               1,391             
Utilities 2,000            5,000             
Vehicles 1,474            358                

TOTAL OPERATING 
EXPENSES 146,889$       142,878$         
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MAJESTIC SERVICES, INC. 
SCHEDULE OF TRADE AND RETAINAGE RECEIVABLE 

DECEMBER 31, 2017 
 
 
 

 

OVER
                CUSTOMER                    CURRENT 31-60 DAYS 61-90 DAYS 90 DAYS    TOTAL   RETAINAGE

 AUSTIN ENERGY -$                      167,681$          -$                      -$                      167,681$          40,845$            
 BEXAR APPRAISAL DISTRICT -                        -                        -                        10,019              10,019              -                        

 CASABELLA ARCHITECTS -                        8,492                -                        -                        8,492                -                        

-$                      176,173$          -$                      10,019$            186,192$          40,845$            

AGING PERCENTAGES 0.00% 94.62% 0.00% 5.38% 100.00%  
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CERTIFICATIONS 
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NAICS CODE CERTIFICATION 

NIGP COMMODITY/SERVICE CERTIFICATION
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Texas Historically Underutilized Business (HUB) Certificate 
Certificate/VID Number: 1800626913000 
File/Vendor Number: 483506 
Approval Date: 31-DEC-2019
Scheduled Expiration Date: 31-DEC-2020

In accordance with the Memorandum of Agreement between the  
CITY OF AUSTIN (COA) 

and the Texas Comptroller of Public Accounts (CPA), the CPA hereby certifies that 

MAJESTIC SERVICES INC 
has successfully met the established requirements of the State of Texas Historically Underutilized Business (HUB) Program to be 
recognized as a HUB. This certificate, printed 08-JUL-2020, supersedes any registration and certificate previously issued by the HUB 
Program. If there are any changes regarding the information (i.e., business structure, ownership, day-to-day management, operational 
control, addresses, phone and fax numbers or authorized signatures) provided in the submission of the business’ application for 
registration/certification into the COA’s program, you must immediately (within 30 days of such changes) notify the COA’s program in 
writing. The CPA reserves the right to conduct a compliance review at any time to confirm HUB eligibility. HUB certification may be 
suspended or revoked upon findings of ineligibility. If your firm ceases to remain certified in the COA’s program, you must apply and 
become certified through the State of Texas HUB program to maintain your HUB certification. 

 Statewide HUB Program  
 Statewide Procurement Division 

Note: In order for State agencies and institutions of higher education (universities) to be credited for utilizing this business as a HUB, they must award 
payment under the Certificate/VID Number identified above.  Agencies, universities and prime contractors are encouraged to verify the company’s HUB 
certification prior to issuing a notice of award by accessing the Internet (https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp) or by contacting 
the HUB Program at 512-463-5872 or toll-free in Texas at 1-888-863-5881. 

The Texas Comptroller of Public Accounts (CPA) administers the Statewide Historically Underutilized Business (HUB) Program for the 
State of Texas, which includes certifying minority-, woman- and service disabled veteran-owned businesses as HUBs and facilitates the 
use of HUBs in state procurement and provides them with information on the state's procurement process. The CPA has established 
Memorandums of Agreement with other organizations that certify minority-, woman- and service disabled veteran-owned businesses that 
meet certification standards as defined by the CPA. The agreements allow for Texas-based minority-, woman- and service disabled 
veteran-owned businesses that are certified with one of our certification partners to become HUB certified through one convenient 
application process. 

In accordance with the Memorandum of Agreement the CPA has established with the CITY OF AUSTIN (COA), we are pleased to inform 
you that your company is now certified as a HUB. Your company's profile is listed in the State of Texas HUB Directory and may be viewed 
online at https://mycpa.cpa.state.tx.us/tpasscmblsearch/index.jsp. Provided that your company continues to remain certified with the COA, 
and they determine that your company continues to meet HUB eligibility requirements, the attached HUB certificate is valid for the time 
period specified. 

You must notify the COA in writing of any changes affecting your company’s compliance with the HUB eligibility requirements, including 
changes in ownership, day-to-day management, control and/or principal place of business. Note: Any changes made to your company’s 
information may require the COA and/or the HUB Program to re-evaluate your company’s eligibility. Failure to remain certified with the 
COA, and/or failure to notify them of any changes affecting your company’s compliance with HUB eligibility requirements, may result in the 
revocation of your company's certification. 

Please visit our website at http://comptroller.texas.gov/procurement/prog/hub/ and reference our publications (i.e. Grow Your Business 
pamphlet, HUB Brochure and Vendor Guide) that will provide you with addition information on state procurement resources that can 
increase your company’s chances of doing business with the state. 

Thank you for your participation in the HUB Program! If you have any questions, you may contact a HUB Program representative at 
512-463-5872 or toll-free In Texas at 1-888-863-5881.

Rev. 06/19 
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City of  Austin 
Small and Minority Business Resources Department 

certifies that 

Majestic Service, Inc. 
meets all the criteria established by the City of Austin Minority-Owned and Women-Owned 

Business Enterprise Procurement Program, and is certified as a 

Women-Owned Business Enterprise and a Minority-Owned Business Enterprise 
with the City of Austin. 

Veronica Briseno Lara, Director 
Small and Minority Business Resources Department 

CITY'S VENDOR CODE: V00000915343 

:..  .. 
'Q 

   .• b,:.,,U E1J. 

EXPIRATION DATE: 
12/31/2020 
Certification is valid for three years, contingent upon the City 
receiving an affidavit of continued eligibility each year. 
Verification of certification status can be obtained by 
calling 512.974.7645. 
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Small & Minority Business Resources Department affirms that 

Majestic Services, Inc. 
is certified as a 

Disadvantaged Business Enterprise and/or 
Airport Concession Disadvantaged Business Enterprise 

The City of Austin adheres to the U.S. Department of  Transportation (DOT) DBE standards set 
forth in 49 CFR Part 26 and Part 23. Your DBE certification shall be valid at any Texas entity 

that receives DOT funds and has a DBE program. 

(j,o_Q 
Veronica Brisefio Lara, Director 
Small & 'Minority Business Resources Department 

NAICS Code(s): 238990 

VENDOR CODE: V00000915343 

Certification is contingent upon the City receiving an affidavit of 
continued eligibility each year. Verification of certification status 
can be obtained by calling (512) 974-7645. 
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South Central Texas Regional Certification Agency (support@sctrca.org)To:you Details 

June 12, 2020 

Sharal Brown 

Majestic Services, Inc. DBA N/A 

P.O. Box 180052 

Austin, TX 78718 

Dear Sharal Brown: 

We are pleased to inform you that your application for certification in our Small, Minority, Woman 

and Veteran Business Enterprise (S/M/W/V) Program has been approved. Your firm met the 

requirements of the SCTRCA Policy and Procedure Manual and is currently certified as a: 

*AABE    ESBE    MBE    SBE    WBE

Certification Number: 220068928 

Certification Expiration: June 30, 2022 

Providing the following products or services: 

NAICS 236210: ADDITION, ALTERATION AND RENOVATION, GENERAL 

CONTRACTORS, INDUSTRIAL BUILDING (EXCEPT WAREHOUSES) 

NAICS 236220: CONSTRUCTION MANAGEMENT, COMMERCIAL AND INSTITUTIONAL 

BUILDING 

NAICS 238990: ALL OTHER SPECIALTY TRADE CONTRACTORS 

NAICS 541611: GENERAL MANAGEMENT CONSULTING SERVICES 

On the two year anniversary date of your certification, you are required to provide a renewal 

application affirming that no changes have occured affecting your certification status. The SCTRCA 

will send you a Certification Renewal reminder sixty (60) days prior to your expiration date. The 

SCTRCA will no longer include a certificate upon certification renewals. Your expiration date is 

June 30, 2022. 

Please notify this office within thirty (30) days of any changes affecting the size, ownership, control 

requirements, or any material change in the information provided in the submission of the 

certification application. Thank you in advance. 

Sincerely, 

Charles Johnson, 

Executive Director 

8120 North IH 35, Ste. 101, Austin, Texas 78753 • (512) 524-7411• sharalb@majesticsvc.com 
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SERVICES
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Majestic Services, Inc. offers a comprehensive set of services that allows us to undertake projects 
that consist of all facets and disciplines of construction. Our company provides the following 
services:

Construction Management
Project Management
Cost Estimating
Office Engineering
Construction Photography
Business Operations Assistant
Clerical Assistant
Administrative Assistant
Safety
Document Control Specialist
Quality Control
Janitorial/Custodial Services
Sanitizing and Disinfecting Services

Majestic Services, Inc. guarantees that its projects will be completed and performed with the 
highest quality possible, in the timeliest fashion, and within budget. We value our customers and 
work hard to fulfill your needs.

If you are in need of design work, remodeling and alterations, carpentry, site preparation, cement 
foundations, painting, plumbing and utilities installation, exterior renovations, subcontractor 
assessment and evaluation or general trades, call upon us. We can do the job for you.

Majestic Services, Inc. maintains the following certifications:
Women Business Enterprise (WBE)/Minority Business Enterprise (MBE),
Disadvantage Business Enterprise (DBE),
Historically Underutilized Business (HUB),
Women Owned Small Business (WOSB)
Economically Disadvantaged Women Owned Small Business (EDWOSB)

Construction Photography 
Majestic Services, Inc. will photograph or video building projects for contractors, architects, 
developers, engineers, property owners and marketing professionals during all phases of a 
construction project:   pre-construction, construction, and post-construction. Majestic Services, Inc. 
provides high quality documentation with captured images and descriptions depicting the step-by-
step progression a construction project. In today’s environment, it is imperative for the

contractor and owner to have construction documentation on hand for legal, marketing, and 
insurance purposes.

8120 North IH 35, Ste. 101, Austin, Texas 78753 • (512) 524-7411• sharalb@majesticsvc.com
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Photo sessions are tailored to the needs of the client.  All photos or videos are digital in format and 
provided to the contractor or engineer on a flash drive or cd for viewing. A printed physical 
construction binder is provided with construction progressive photography projects.  

Office Engineering 
Majestic Services, Inc. will assist the Construction Project Manager and/or Construction Manager 
with Shop Drawing reviews, Shop Manuals reviews, and maintenance of project files.

Business Operations Assistant 
Majestic Services, Inc. provides a Business Operations Assistant services to General Contractors 
who own a small and/or minority owned business that hire subcontractors. Our Business 
Operations Assistant provides the following services: 

Preparation of weekly payroll
Pay application
Submittals
Shop drawings
Scheduling
Job coordination
Buy outs

Clerical Assistant 
Majestic Services, Inc. provides services to assist the Construction Project Manager and/or 
Construction Manager. Our Clerical Assistant:

Maintains Project Files
Drafts letters and memos on behalf of Project Manager
Take meeting notes
Research and close follow-up action items

Safety
Majestic Services, Inc. provides safety support personnel to support the contractor's safety 
programs. Our Safety resource serves as Chief Safety Officer, assists the General Contractor 
Safety Officer, and generates and maintains all safety related regulations and reporting paper work.

Janitorial/Custodial Services 
Majestic Services, Inc. provides both Janitorial and Custodial Services. Our Janitorial Services are 
provided on demand to perform daily cleaning services for educational institutes, offices, medical 
buildings and more. Our Custodial Services are offered as a short-term contract to provide 
complete maintenance, as well as cleaning services to commercial properties. 

Since Covid-19, the importance of sanitizing and disinfecting is essential to stop the spread of the 
virus. Majestic Services also offers Sanitizing and Disinfecting Services. We use the eco-friendly 
products to sanitize and disinfect high touched areas.

8120 North IH 35, Ste. 101, Austin, Texas 78753 • (512) 524-7411• sharalb@majesticsvc.com
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ORGANIZATION
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Michael Derrick 
Skilled Laborer

Harshal Jain  
Superintendent

Eric Mckethan  
Superintendent

Yamini Banda  
Estimator

Sharal Brown 
President  

Rohan Bande  
Office Engineer

Rita Wankewycz  
Accounts 

Payable/Office 
Manager

Darien  Brown  
Superintendent

Anthony White  
Superintendent

MAJESTIC SERVICES, INC. ORGANIZATIONAL CHART

Dileep Mokili  
Office Engineer

Farid Wahidy  
Office Engineer

Derrick Brody  
Skilled Laborer

Ceasar Medina  
Skilled Laborer

Benjamin Camarillo  
Skilled Laborer

8120 North IH 35, Ste. 101, Austin, Texas 78753 • (512) 524-7411• sharalb@majesticsvc.com
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SURETY BOND LIMIT 
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REFERENCES 

Project Name Owner Type of Work Contact 

East Side CoC, Phase III 
5701 E. MLK Blvd.  
Austin, Texas 

East Side CoC Construction of classrooms, library, 
break room, business offices, and porta- 
chere to existing building. 

Contract Amount: $650,000.00 

Mike Deen 
512-436-9886

Morris Memorial Park 
Restroom Renovations 
Elgin, Texas 

City of Elgin City of Elgin project, new construction of 
two buildings: Restroom/Dressing Room 
Building and Admissions Building          

Contact Amount: $463,734.00 

Jim Tharp 
817-487-0212

Leander Police 
Department Sally Port and 
Site Improvement 

City of 
Leander 

City of Leander new construction and 
renovation 

Contract Amount: $675,670.00 

Joy Simonton 
512-582-2730

Austin Energy System 
Control Center Remittance 
Processing & Security 
Networking Operations 
Center Finish-Out 

City of Austin Control Center finish-out, office spaces, 
breakrooms, meeting rooms, and video 
wall. Construction occurred during hours 
of operation. 

Contract Cost: $980,932.00  

W. Owen Harrod
512.784.1299

8120 North IH 35, Ste. 101, Austin, Texas 78753 • (512) 524-7411• sharalb@majesticsvc.com
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CERTIFICATE OF INSURANCE 
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CERTIFICATE HOLDER

© 1988-2010 ACORD CORPORATION.  All rights reserved.
ACORD 25 (2010/05)

AUTHORIZED REPRESENTATIVE

CANCELLATION

DATE (MM/DD/YYYY)CERTIFICATE OF LIABILITY INSURANCE

LOCJECT
PRO-POLICY

GEN'L AGGREGATE LIMIT APPLIES PER:

OCCURCLAIMS-MADE

COMMERCIAL GENERAL LIABILITY

GENERAL LIABILITY

PREMISES (Ea occurrence) $
DAMAGE TO RENTED
EACH OCCURRENCE $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $

$RETENTIONDED

CLAIMS-MADE

OCCUR

$

AGGREGATE $

EACH OCCURRENCE $UMBRELLA LIAB

EXCESS LIAB

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (Attach ACORD 101, Additional Remarks Schedule, if more space is required)

INSR
LTR TYPE OF INSURANCE POLICY NUMBER

POLICY EFF
(MM/DD/YYYY)

POLICY EXP
(MM/DD/YYYY) LIMITS

WC STATU-
TORY LIMITS

OTH-
ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE

E.L. DISEASE - POLICY LIMIT

$

$

$

ANY PROPRIETOR/PARTNER/EXECUTIVE

If yes, describe under
DESCRIPTION OF OPERATIONS below

(Mandatory in NH)
OFFICER/MEMBER EXCLUDED?

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY Y / N

AUTOMOBILE LIABILITY

ANY AUTO
ALL OWNED SCHEDULED

HIRED AUTOS
NON-OWNED

AUTOS AUTOS

AUTOS

COMBINED SINGLE LIMIT

BODILY INJURY (Per person)

BODILY INJURY (Per accident)
PROPERTY DAMAGE $

$

$
$

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR
ADDL

WVD
SUBR

N / A

$

$

(Ea accident)

(Per accident)

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.  If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement.  A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

The ACORD name and logo are registered marks of ACORD

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INSURED

PHONE
(A/C, No, Ext):

PRODUCER

ADDRESS:
E-MAIL

FAX
(A/C, No):

CONTACT
NAME:

NAIC #

INSURER A :

INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

INSURER(S) AFFORDING COVERAGE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.
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Majestic Services

Majestic Services
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Marlaina Berry  
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RUN LOSS REPORTS 
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EXPERIENCED MODIFIER 
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Yvette Cash 
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FORM E: W-9 Request for Taxpayer Identification Number and Certification 

=cfTTI W-9 Request for Taxpayer Give form to the 
Jl"''· OC1111l«" 2000] Identification Number and Certification requester. Do n< 
llf:...trriQlll ct tt.. Trarnry send to th.e IRS. 
rllinuJF;a,.......,.,S.,,,g 

tlllffle (it:. 1hcr.\n en )'CU nc� taA ri1111nJ 
C'l Majestic Services, Inc. 
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,4a12'tr'N.i H3s, st�.101
°

·) 
�..-·• � on::t •XlrG<?S (c,:uonol) = C: 
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ctty, !rtlrk>, or,:! 21f' codr;, 
Austin Texas 78753 rn 

al Uot ocecutl rurt>on;•J h.;<r;, (optJooar1 
�? 

(!,;,J II■ Taxpayer Identification Numbe,r l!!N)

Blt1r )'Our TIN In tne appropnatt. oox. TM TIN prm•lelad must mstch ttle narm <;JVEfl on une 1 to 8',0ld 
::a:kt.p ••1thho�:::ln� Fer lndt,1dwts, this Is )Wr ro:lal sacuilty nU11ber (SSN]. i--b'A\3\13r, for a ree1oan1 
3118n, sole i:roi:oatcr, Cf dl>re,;iarmd entltj, see tll3 Part I nstruJUona on page 3. FC<cthE<" errt!Ues, It Is 
,-o..,. ernpk7fer >:lantm�atl::o nU11ber(EI�. lfyoo do not h-3'113 a rumter, saaHcw to get a 11N on p.aga 3. or 
Note. If tne a:x:oum Is In moro:11llan one narm, see 1t'l3 chirt on page 4 tcf gJldellres en \l,t,c,ra 
nurrtier to enter. 

Emp� ldQnllffQ•tlon rumb<lr 

Certification 
80!0626913 

Jmer painalUea of paqury, I certlf'J that: 
t. The nU11t>er she111•n en this roon Is nf)' ccrrect taxpa')'tlr ldentlflca1lon n.1ml:>3r (or I STI w"1ng rcr a. nuirt:,er to bo:! Js.',1..Jed to rmJ, ana 
2. I STI oot siJtfi!Ct to baJ:kup wntncfdlng t:,e,::a�: (a) I am a<.e111X from t:ia,:IIJ.Jp '1\11thholdhg, or IP) I tm1:1 not DEEn nottned tJy tt,a Internal
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City State

(A) (B) (C) (D) (E) (F)

(M)

(G) (H) (I) (J) (K) (L) (1) (2) (3) (4) (5) (6)
0 No Accidents Posted

Page totals  0 0 0 0 0 0 0 0 0 0 0 0

Page 1 of 1 (1) (2) (3) (4) (5) (6)
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rBe sure to transfer these totals to the Summary page (Form 300A) before you post it.

Case 
No.

Texas

H
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g 

Lo
ss

Classify the case

Days away 
from work Remained at work

Form approved OMB no. 1218-0176

Austin

Establishment name

CHECK ONLY ONE box for each case based on 
the most serious outcome for that case:

Enter the number of 
days the injured or ill 
worker was:

Check the "injury" column or choose one type 
of illness:

, Inc.

Identify the person Describe the case

Date of 
injury or 
onset of 
illness

In
ju

ry

Death(mo./day)

Po
is
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in

g
Po

is
on

in
g

H
ea
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g 

Lo
ss
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ry

Other record- 
able cases

You must record information about every work-related injury or illness that involves loss of consciousness, restricted work activity or job transfer, days away from work, or medical treatment 
beyond first aid.  You must also record significant work-related injuries and illnesses that are diagnosed by a physician or licensed health care professional.  You must also record work-related 
injuries and illnesses that meet any of the specific recording criteria listed in 29 CFR 1904.8 through 1904.12.  Feel free to use two lines for a single case if you need to.  You must complete an 
injury and illness incident report (OSHA Form 301) or equivalent form for each injury or illness recorded on this form.  If you're not sure whether a case is recordable, call your local OSHA office 
for help.

Describe injury or illness, parts of body affected, 
and object/substance that directly injured or 
made person ill (e.g. Second degree burns on 
right forearm from acetylene torch)

Employee's Name Job Title  (e.g., 
Welder)

Where the event occurred (e.g. 
Loading dock north end)

R
es

pi
ra

to
ry
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n
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es
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to
ry
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n

On job 
transfer or 
restriction 

(days)Job transfer 
or restriction

Attention:  This form contains information relating 
to employee health and must be used in a manner 
that protects the confidentiality of employees to the 
extent possible while the information is being used 
for occupational safety and health purposes.

Occupational Safety and Health Administration

Year 2018
U.S. Department of Labor

OSHA's Form 300 (Rev. 01/2004)

Public reporting burden for this collection of information is estimated to average 14 minutes per response, including time 
to review the instruction, search and gather the data needed, and complete and review the collection of information.  
Persons are not required to respond to the collection of information unless it displays a currently valid OMB control 
number.  If you have any comments about these estimates or any aspects of this data collection, contact:  US Department 
of Labor, OSHA Office of Statistics, Room N-3644, 200 Constitution Ave, NW, Washington, DC 20210.  Do not send the 
completed forms to this office.

Log of Work-Related Injuries and Illnesses
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Street

City Zip

0 0 0 0
(G) (H) (I) (J) OR

0 0
(K) (L)

Total number of… Knowingly falsifying this document may result in a fine.
(M)

(1) Injury 0 (4) Poisoning 0
(2) Skin Disorder 0 (5) Hearing Loss 0
(3) Respiratory
Condition 0 (6) All Other Illnesses 0

Industry description (e.g., Manufacture of motor truck trailers)

Post this Summary page from February 1 to April 30 of the year following the year covered by the form

All establishments covered by Part 1904 must complete this Summary page, even if no injuries or 
illnesses occurred during the year.  Remember to review the Log to verify that the entries are complete 

Using the Log, count the individual entries you made for each category.  Then write the totals below, 
making sure you've added the entries from every page of the log.  If you had no cases write "0."

Employees former employees, and their representatives have the right to review the OSHA Form 300 in 
its entirety.  They also have limited access to the OSHA Form 301 or its equivalent.  See 29 CFR 
1904.35, in OSHA's Recordkeeping rule, for further details on the access provisions for these forms.

Total number of 
cases with days 
away from work

Total number of cases 
with job transfer or 
restriction

Total number of 
days away from 
work

Total number of days of 
job transfer or restriction

Public reporting burden for this collection of information is estimated to average 58 minutes per response, including time to review the instruction, search and 
gather the data needed, and complete and review the collection of information.  Persons are not required to respond to the collection of information unless it 
displays a currently valid OMB control number.  If you have any comments about these estimates or any aspects of this data collection, contact:  US 
Department of Labor, OSHA Office of Statistics, Room N-3644, 200 Constitution Ave, NW, Washington, DC 20210.  Do not send the completed forms to this 

Injury and Illness Types

Year 2018

U.S. Department of Labor

OSHA's Form 300A (Rev. 01/2004)

Summary of Work-Related Injuries and Illnesses Occupational Safety and Health Administration

Form approved OMB no. 1218-0176

Title

Date

President

1/14/2019

General Contractor

Establishment information

Total number of 
deaths

Number of Cases

Total number of 
other recordable 
cases

Number of Days

Total hours worked by all employees last 
year

Standard Industrial Classification (SIC), if known (e.g., SIC 3715)

Annual average number of employees

North American Industrial Classification (NAICS), if known (e.g., 336212)

512-
Phone

Company executive

I certify that I have examined this document and that to the best of my knowledge the entries are true, accurate, and 
complete.

, Inc.

Sign here

State

Employment information

Austin

Your establishment name

8120 North IH 35, Ste. #

Texas
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City State

(A) (B) (C) (D) (E) (F)

(M)

(G) (H) (I) (J) (K) (L) (1) (2) (3) (4) (5) (6)
0 No Accidents Posted

Page totals  0 0 0 0 0 0 0 0 0 0 0 0

Page 1 of 1 (1) (2) (3) (4) (5) (6)
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rBe sure to transfer these totals to the Summary page (Form 300A) before you post it.

Case 
No.

Texas
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Classify the case

Days away 
from work Remained at work

Form approved OMB no. 1218-0176

Austin

Establishment name

CHECK ONLY ONE box for each case based on 
the most serious outcome for that case:

Enter the number of 
days the injured or ill 
worker was:

Check the "injury" column or choose one type 
of illness:

, Inc.

Identify the person Describe the case

Date of 
injury or 
onset of 
illness

In
ju

ry

Death(mo./day)

Po
is

on
in

g
Po

is
on
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g

H
ea
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ss

In
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ry

Other record- 
able cases

You must record information about every work-related injury or illness that involves loss of consciousness, restricted work activity or job transfer, days away from work, or medical treatment 
beyond first aid.  You must also record significant work-related injuries and illnesses that are diagnosed by a physician or licensed health care professional.  You must also record work-related 
injuries and illnesses that meet any of the specific recording criteria listed in 29 CFR 1904.8 through 1904.12.  Feel free to use two lines for a single case if you need to.  You must complete an 
injury and illness incident report (OSHA Form 301) or equivalent form for each injury or illness recorded on this form.  If you're not sure whether a case is recordable, call your local OSHA office 
for help.

Describe injury or illness, parts of body affected, 
and object/substance that directly injured or 
made person ill (e.g. Second degree burns on 
right forearm from acetylene torch)

Employee's Name Job Title  (e.g., 
Welder)

Where the event occurred (e.g. 
Loading dock north end)

R
es

pi
ra

to
ry

 
C
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n

R
es
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to
ry
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n

On job 
transfer or 
restriction 

(days)Job transfer 
or restriction

Attention:  This form contains information relating 
to employee health and must be used in a manner 
that protects the confidentiality of employees to the 
extent possible while the information is being used 
for occupational safety and health purposes.

Occupational Safety and Health Administration

Year 2019
U.S. Department of Labor

OSHA's Form 300 (Rev. 01/2004)

Public reporting burden for this collection of information is estimated to average 14 minutes per response, including time 
to review the instruction, search and gather the data needed, and complete and review the collection of information.  
Persons are not required to respond to the collection of information unless it displays a currently valid OMB control 
number.  If you have any comments about these estimates or any aspects of this data collection, contact:  US Department 
of Labor, OSHA Office of Statistics, Room N-3644, 200 Constitution Ave, NW, Washington, DC 20210.  Do not send the 
completed forms to this office.

Log of Work-Related Injuries and Illnesses
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Street

City Zip

0 0 0 0
(G) (H) (I) (J) OR

0 0
(K) (L)

Total number of… Knowingly falsifying this document may result in a fine.
(M)

(1) Injury 0 (4) Poisoning 0
(2) Skin Disorder 0 (5) Hearing Loss 0
(3) Respiratory
Condition 0 (6) All Other Illnesses 0

Industry description (e.g., Manufacture of motor truck trailers)

Post this Summary page from February 1 to April 30 of the year following the year covered by the form

All establishments covered by Part 1904 must complete this Summary page, even if no injuries or 
illnesses occurred during the year.  Remember to review the Log to verify that the entries are complete 

Using the Log, count the individual entries you made for each category.  Then write the totals below, 
making sure you've added the entries from every page of the log.  If you had no cases write "0."

Employees former employees, and their representatives have the right to review the OSHA Form 300 in 
its entirety.  They also have limited access to the OSHA Form 301 or its equivalent.  See 29 CFR 
1904.35, in OSHA's Recordkeeping rule, for further details on the access provisions for these forms.

Total number of 
cases with days 
away from work

Total number of cases 
with job transfer or 
restriction

Total number of 
days away from 
work

Total number of days of 
job transfer or restriction

Public reporting burden for this collection of information is estimated to average 58 minutes per response, including time to review the instruction, search and 
gather the data needed, and complete and review the collection of information.  Persons are not required to respond to the collection of information unless it 
displays a currently valid OMB control number.  If you have any comments about these estimates or any aspects of this data collection, contact:  US 
Department of Labor, OSHA Office of Statistics, Room N-3644, 200 Constitution Ave, NW, Washington, DC 20210.  Do not send the completed forms to this 

Injury and Illness Types

Year 2019

U.S. Department of Labor

OSHA's Form 300A (Rev. 01/2004)

Summary of Work-Related Injuries and Illnesses Occupational Safety and Health Administration

Form approved OMB no. 1218-0176

Title

Date

President

1/ 4/2020

General Contractor

Establishment information

Total number of 
deaths

Number of Cases

Total number of 
other recordable 
cases

Number of Days

Total hours worked by all employees last 
year

Standard Industrial Classification (SIC), if known (e.g., SIC 3715)

Annual average number of employees

North American Industrial Classification (NAICS), if known (e.g., 336212)

512-
Phone

Company executive

I certify that I have examined this document and that to the best of my knowledge the entries are true, accurate, and 
complete.

, Inc.

Sign here

State

Employment information

Austin

Your establishment name

8120 North IH 35, Ste. #

Texas
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City State

(A) (B) (C) (D) (E) (F)

(M)

(G) (H) (I) (J) (K) (L) (1) (2) (3) (4) (5) (6)
0 No Accidents Posted

Page totals    0 0 0 0 0 0 0 0 0 0 0 0

Page 1 of 1 (1) (2) (3) (4) (5) (6)
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rBe sure to transfer these totals to the Summary page (Form 300A) before you post it.

Case 
No.

Texas
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Classify the case

Days away 
from work Remained at work

Form approved OMB no. 1218-0176

Austin

Establishment name

CHECK ONLY ONE box for each case based on 
the most serious outcome for that case:

Enter the number of 
days the injured or ill 
worker was:

Check the "injury" column or choose one type 
of illness:

, Inc.

Identify the person Describe the case

Date of 
injury or 
onset of 
illness

In
ju

ry

Death(mo./day)

Po
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g
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g

H
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ry

Other record- 
able cases

You must record information about every work-related injury or illness that involves loss of consciousness, restricted work activity or job transfer, days away from work, or medical treatment 
beyond first aid.  You must also record significant work-related injuries and illnesses that are diagnosed by a physician or licensed health care professional.  You must also record work-related 
injuries and illnesses that meet any of the specific recording criteria listed in 29 CFR 1904.8 through 1904.12.  Feel free to use two lines for a single case if you need to.  You must complete an 
injury and illness incident report (OSHA Form 301) or equivalent form for each injury or illness recorded on this form.  If you're not sure whether a case is recordable, call your local OSHA office 
for help.

Describe injury or illness, parts of body affected, 
and object/substance that directly injured or 
made person ill (e.g. Second degree burns on 
right forearm from acetylene torch)

Employee's Name Job Title  (e.g., 
Welder)

Where the event occurred (e.g. 
Loading dock north end)

R
es

pi
ra

to
ry

 
C

on
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ry
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On job 
transfer or 
restriction 

(days)Job transfer 
or restriction

Attention:  This form contains information relating 
to employee health and must be used in a manner 
that protects the confidentiality of employees to the 
extent possible while the information is being used 
for occupational safety and health purposes.

Occupational Safety and Health Administration

Year 2020
U.S. Department of Labor

OSHA's Form 300 (Rev. 01/2004)

Public reporting burden for this collection of information is estimated to average 14 minutes per response, including time 
to review the instruction, search and gather the data needed, and complete and review the collection of information.  
Persons are not required to respond to the collection of information unless it displays a currently valid OMB control 
number.  If you have any comments about these estimates or any aspects of this data collection, contact:  US Department 
of Labor, OSHA Office of Statistics, Room N-3644, 200 Constitution Ave, NW, Washington, DC 20210.  Do not send the 
completed forms to this office.

Log of Work-Related Injuries and Illnesses
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Street

City Zip

0 0 0 0
(G) (H) (I) (J) OR

0 0
(K) (L)

Total number of… Knowingly falsifying this document may result in a fine.
(M)

(1) Injury 0 (4) Poisoning 0
(2) Skin Disorder 0 (5) Hearing Loss 0
(3) Respiratory
Condition 0 (6) All Other Illnesses 0

Industry description (e.g., Manufacture of motor truck trailers)

Post this Summary page from February 1 to April 30 of the year following the year covered by the form

All establishments covered by Part 1904 must complete this Summary page, even if no injuries or 
illnesses occurred during the year.  Remember to review the Log to verify that the entries are complete 

Using the Log, count the individual entries you made for each category.  Then write the totals below, 
making sure you've added the entries from every page of the log.  If you had no cases write "0."

Employees former employees, and their representatives have the right to review the OSHA Form 300 in 
its entirety.  They also have limited access to the OSHA Form 301 or its equivalent.  See 29 CFR 
1904.35, in OSHA's Recordkeeping rule, for further details on the access provisions for these forms.

Total number of 
cases with days 
away from work

Total number of cases 
with job transfer or 
restriction

Total number of 
days away from 
work

Total number of days of 
job transfer or restriction

Public reporting burden for this collection of information is estimated to average 58 minutes per response, including time to review the instruction, search and 
gather the data needed, and complete and review the collection of information.  Persons are not required to respond to the collection of information unless it 
displays a currently valid OMB control number.  If you have any comments about these estimates or any aspects of this data collection, contact:  US 
Department of Labor, OSHA Office of Statistics, Room N-3644, 200 Constitution Ave, NW, Washington, DC 20210.  Do not send the completed forms to this 

Injury and Illness Types

Year  2020

U.S. Department of Labor

OSHA's Form 300A (Rev. 01/2004)

Summary of Work-Related Injuries and Illnesses Occupational Safety and Health Administration

Form approved OMB no. 1218-0176

Title

Date

President

1/ 4/20 1

General Contractor

Establishment information

Total number of 
deaths

Number of Cases

Total number of 
other recordable 
cases

Number of Days

Total hours worked by all employees last 
year

Standard Industrial Classification (SIC), if known (e.g., SIC 3715)

Annual average number of employees

North American Industrial Classification (NAICS), if known (e.g., 336212)

512-
Phone

Company executive

I certify that I have examined this document and that to the best of my knowledge the entries are true, accurate, and 
complete.

, Inc.

Sign here

State

Employment information

Austin

Your establishment name

8120 North IH 35, Ste. #

Texas
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